

**Broadcast Engineering Consultants India Limited
(Under Ministry Of Information and Broadcasting)
C-56A/17, Sector-62, Noida-201307**

Ref. No. BECIL/EMMC/Logging & Monitoring/2025-26/01 Dated: 07.06.2025

Corrigendum No. 4

Subject: Corrigendum to RFP for ‘Revamp of AV Logging and Monitoring Setup installed at Electronic Media Monitoring Centre (EMMC), Sookna Bhawan, New Delhi’ Vide RFP ref. no. BECIL/EMMC/Logging & Monitoring/2025-26/01 Dated: 07.06.2025 & Tender ID: 2025_BECIL_237788_1 (GeM-CPPP Portal).

Based on the Pre-bid meeting queries & clarifications submitted by the interested bidders, RFP clauses are amended as follows:

S. No.	RFP Clause Reference	Clause	Amendment Clause
1.	-	Last date for submission of Proposals/bids: 07.07.2025 at 02:00 PM	Last date for submission of Proposals/bids: 14.07.2025 at 02:00 PM
2.	-	Bid Opening Date: 08.07.2025 at 02:00 PM	Bid Opening Date: 15.07.2025 at 02:00 PM
3.	Clause No. 4 at Page No. 34	Sole Bidder/Lead bidder will provide Solvency Certificate/Credit Facility certificate of INR 12.5 Crores issued by nationalized bank. <i>(To be submitted by lead bidder only)</i>	Sole Bidder/Lead bidder will provide Solvency Certificate/Credit Facility certificate of INR 12.5 Crores issued by nationalized / scheduled commercial bank. <i>(To be submitted by lead bidder only)</i>
4.	Clause No. 4 at Page No. 9	Hard copy of “Technical Bid and EMD Documents” should be submitted before the last date of BID submission at Tender Box, BECIL Bhawan, A-56/C-17, Block ‘C’, Sector-62,	Hard copy of “Technical Bid and EMD Documents” should be submitted before the last date of BID submission at Tender Box, BECIL Bhawan, A-56/C-17, Block ‘C’, Sector-62,

		<p>Noida-201307 (U.P). Bids will be rejected if hard copy of Technical bid and EMD Document are not received before the last date of bid submission.</p>	<p>Noida-201307 (U.P). Bids will be rejected if hard copy of Technical bid and EMD Document are not received before the last date of bid submission.</p> <p><u>Clarification regarding submission of HARD COPY OF TECHNICAL BID:</u></p> <p>1. <u>HARD COPY OF TECHNICAL BIDS</u> must contain minimum following set of original documents and to be submitted at BECIL Noida office before the last date of bid submission:</p> <ul style="list-style-type: none"> i. All the undertakings / agreements / declarations specified in tender documents and in defined formats. ii. Solvency Certificate / Credit Facility certificate issued by nationalized bank. iii. Power of Attorney(s) as per specified formats in tender document. iv. Consortium agreement as per specified formats in tender document. v. Statutory company documents specified in tender document. <p>2. Bidder must submit the duly signed & stamped copy of COMPLETE TECHNICAL BID (including aforementioned documents) online on etendering Portal.</p>
<p>5.</p>	<p>Clause No. i) at Page No. 10</p>	<p>i) Selected bidder needs to provide the “Perpetual license” for Monitoring Software, where validity of the license shall never go end-of –life. Bidders will be responsible for providing unlimited free upgrades / updates for Monitoring Software, since</p>	<p>i) Existing Monitoring Software i.e. ACTUS at EMMC is having “Perpetual license”. However, bidders will be responsible for providing unlimited free upgrades / updates for Monitoring Software during the contract period, since the license is a</p>

		the license is a perpetual license. All the customization arising due to upgrades / updates of monitoring software, bidder need to complete the same at no additional cost.	perpetual license. All the customization arising due to upgrades / updates of monitoring software, bidder need to complete the same at no additional cost.
6.	Clause No. 5 at Page No. 34	<p>The bidder must have successfully implemented at least one similar kind of project related to Logging & Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, of value equal to or more than INR 39 Crores.</p> <p style="text-align: center;">(or)</p> <p>Two similar kind of project related to Logging & Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, each of value equal to or more than INR 24 Crores.</p> <p style="text-align: center;">(or)</p> <p>Three similar kind of project related to Logging &</p>	<p>The bidder must have successfully Completed at least one similar kind of project related to Logging & Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, of value equal to or more than INR 35 Crores.</p> <p style="text-align: center;">(or)</p> <p>Two similar kind of project related to Logging & Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, each of value equal to or more than INR 20 Crores.</p> <p style="text-align: center;">(or)</p> <p>Three similar kind of project related to Logging &</p>

		<p>Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, each of value equal to or more than INR 20 Crores.</p> <p>(Copy of work orders along with performance / completion certificate should be submitted.) (To be submitted by either of the Consortium members)</p>	<p>Monitoring Setup / IT / ICT Infrastructure / Broadcasting services/ Heterogeneous System Integration/Network Operation Center in India for central / state Government / PSUs / autonomous body / Public Listed Company during in last Three financial years i.e. 2022-23, 2023-24, 2024-25 and till the date of issue of this RFP, each of value equal to or more than INR 15 Crores.</p> <p>(Copy of work orders along with performance / completion certificate should be submitted.) (These documents can be Jointly / individually submitted by Consortium members)</p>
7.	<p>Clause No. 37.2 at Page No. 33</p>	<p>A separate point by point compliance statement to be submitted by major OEMs (Server, Storage, Switch, workstations / desktops, Cooling Rack, Firewall, HDR (Extended Detection and Response), SIM (Security Information and Event Management), Monitoring software, PAC & Air/Gas Phase filtration system for their respective equipment / software Scope of work and Specifications including Bill of Material (BOM) duly signed & stamped by OEM on their letter head must be submitted.</p>	<p>A separate point by point compliance statement to be submitted by major OEMs such as Server, Storage, Switch, workstations / desktops, Cooling Rack, Firewall, XDR (Extended Detection and Response), SIEM (Security Information and Event Management), Monitoring software, PAC & Air/Gas Phase filtration system and Internet Service Provider (ISP) for their respective equipment / software Scope of work and Specifications including Bill of Material (BOM) duly signed & stamped by OEM on their letter head must be submitted.</p>
8.	<p>Clause No. 11 at Page No. 36</p>	<p>Bidder should submit original copy of Letter of Authorization (Manufacturer Authorization Form (MAF)) from major Original Equipment Manufacturer (OEMs) (Server, Storage, Switch, workstations / desktops, Cooling Rack, Firewall, HDR (Extended Detection and</p>	<p>Bidder should submit original copy of Letter of Authorization (Manufacturer Authorization Form (MAF)) from major Original Equipment Manufacturer (OEMs) such as Server, Storage, Switch, workstations / desktops, Cooling Rack, Firewall, XDR (Extended Detection and</p>

		<p>Response), SIM (Security Information and Event Management), Monitoring software, PAC & Air/Gas Phase filtration system to quote against the tender Reference No. Ref No. BECIL/EMMC/Logging & Monitoring/2025-26/01 Dated: 07.06.2025 enlisting confirmation for Sales and Service Support for all equipment mentioned. (Annexure-8).</p>	<p>Response), SIEM (Security Information and Event Management), Monitoring software, PAC & Air/Gas Phase filtration system and Internet Service Provider (ISP) to quote against the tender Reference No. Ref No. BECIL/EMMC/Logging & Monitoring/2025-26/01 Dated: 07.06.2025 enlisting confirmation for Sales and Service Support for all equipment mentioned. (Annexure-8).</p>
9.	<p>Clause No. 6 at Page No. 43</p>	<p>Delivery schedule and Commissioning:</p> <p>Milestone-1 (delivery of equipment): Supply of equipment at Project site and signing of Quantitative Handing / Taking Over (QHTO) of all the equipment should be completed within 10 weeks from the date of issue of work order.</p> <p>Milestone-2 (installation, testing & commissioning of equipment and completion of other activities mentioned in Part-A of BoM): Installation, testing, commissioning of whole system including integration of hardware / softwares as per Par-A of BoM and signing of Functional Handing / Taking Over (FHTO) should be completed within 8 weeks from the date of issues of signing of QHTO.</p>	<p>Delivery schedule and Commissioning:</p> <p>Milestone-1 (delivery of equipment): Supply of equipment at Project site and signing of Quantitative Handing / Taking Over (QHTO) of all the equipment should be completed within 14 weeks from the date of issue of work order.</p> <p>Milestone-2 (installation, testing & commissioning of equipment and completion of other activities mentioned in Part-A of BoM): Installation, testing, commissioning of whole system including integration of hardware / softwares as per Par-A of BoM and signing of Functional Handing / Taking Over (FHTO) should be completed within 10 weeks from the date of issues of signing of QHTO.</p>
10.	<p>Clause No. 1 (NOTE) at Page No. 45</p>	<p>1. Dismantling of old equipment: Selected agency will be responsible for taking out the old material under buy back from client site (EMMC) within 1 week from the date of signing of “<i>Functional Handing / Taking Over (FHTO)</i>” by client (EMMC).</p>	<p>1. Dismantling of old equipment: Selected agency will be responsible for taking out the old material under buy back from client site (EMMC) within 2 week from the date of signing of “<i>Functional Handing / Taking Over (FHTO)</i>” by client (EMMC).</p>

<p>11.</p>	<p>Clause No. (vi) at Page No. 60</p>	<p>PROCUREMENT AND INTEGRATION WITH LEASED LINES:</p> <p>Lease line setup is required for the streaming of TV channels for following cases:</p> <ol style="list-style-type: none"> 1. Uplink / downlink of 300 TV channels streams to DR setup at cloud. 2. Uplink / downlink of 300 TV channels to NMW's Integrated Dashboard cloud. <p>Selected agency will be responsible for the following activities till the Project validity:</p> <ul style="list-style-type: none"> • Procurement of lease line with 1+1 redundancy (from 2 different ISPs) as per indicative specification defined in this tender document. • Integration of lease line with the logging & mentoring system as per the client requirement. • Up-linking / downlinking of the data on these lease line. • Selection and alteration of channels to be stored at cloud or to be shared with Integrated Dashboard. • Any switch or hardware required for the integration need to be procured by the bidder at no additional cost. 	<p>INTEGRATION AND MAINTENANCE OF LEASED LINES:</p> <p>Lease line setup is required for the streaming of TV channels for following cases:</p> <ol style="list-style-type: none"> 1. Uplink / downlink of 300 TV channels streams to DR setup at cloud. 2. Uplink / downlink of 300 TV channels to NMW's Integrated Dashboard cloud. <p>In both cases, purchase of the leased line is to be taken on the name of EMMC and EMMC will pay the recurring charges directly to the ISP for the period of 5 years from the date of signing of FHTO documents.</p> <p>However, selected agency will be responsible for the following activities till the Project validity:</p> <ul style="list-style-type: none"> • Selected agency will be responsible for the coordination and facilitation for the signing of tripartite agreement between “EMMC, ISP & Selected agency”. This tripartite agreement scope is only limited to the leased line facility. • Integration of lease line with the logging & mentoring system as per the client requirement. • A total of 4 Gbps bandwidth is required for two
------------	--	---	---

		<ul style="list-style-type: none">• Bidder will be responsible for the coordination and arrangements of lease line required for the respective services.• Any other miscellaneous work related to lease line, at no additional cost.• During the any maintenance phase of lease line, selected agency will be responsible for the early rectification of the issues and maintain the system availability as per the SLA terms & conditions.• All the hardware / software required for the maintenance of the lease line must be done by selected agency at no additional cost for the period of 5 years from the date of signing of FHTO document.	<p>separate cloud connections, with 2 Gbps allocated to each cloud. To ensure redundancy, two different ISPs must be used, each providing 2 Gbps leased line for respective clouds. A load balancer will manage traffic distribution and failover between them.</p> <ul style="list-style-type: none">• In case of any limited / reduced requirement of leased line i.e. 2 Gbps bandwidth instead of 4 Gbps bandwidth depending on the actual Project requirement, then selected agency must ensure the redundancy by using two different ISPs for providing 1 Gbps leased line each.• Up-linking / downlinking of the data on these lease line.• Selection and alteration of channels to be stored at cloud or to be shared with Integrated Dashboard.• Any switch or hardware required for the integration need to be procured by the bidder at no additional cost.• Bidder will be responsible for the coordination and arrangements of lease line required for the respective services.• Any other miscellaneous work related to lease line, at no additional cost.
--	--	---	---

			<ul style="list-style-type: none"> • During any maintenance phase of lease line, selected agency will be responsible to follow-up with the ISP for the early rectification of the issues. • All the hardware / software required for the maintenance of the lease line must be done by selected agency at no additional cost for the period of 5 years from the date of signing of FHTO document.
<p>12.</p>	<p>Para No. 4 under the heading “SLA Objectives” at Page No. 70</p>	<p>The maximum permissible down time is one working day. To meet this down time Bidder should stock sufficient spares at local office in Delhi. Parts/ equipment duly replaced/ repaired should be of same type and capacity. In case any parts replaced by lower capacity; the original capability should be restored within 2 weeks or as per time period permitted by EMMC. In case of non-availability of identical replacement, <u>suitable new equivalent replacement with similar of better specification</u> should be carried out with approval of BECIL/EMMC. If a complaint is not resolved within 2 week or delayed despite multiple escalations, BECIL/EMMC may take appropriate action as per the tender terms & conditions.</p>	<p>Complete System must be operational without any downtime. Any complaint raised during the CAMC period must be attended within 1 working day by providing unique complaint / docket number. Bidder should stock sufficient spares at local office in Delhi / NCR. Parts/ equipment duly replaced/ repaired should be of same type and capacity. In case any parts replaced by lower capacity; the original capability should be restored within 2 weeks or as per time period permitted by EMMC. However, meanwhile the makeshift arrangement shall be made by the selected agency and no any extra payment. In case of non-availability of identical replacement, <u>suitable new (compatible) equivalent replacement with similar of better specification</u> should be carried out with approval of BECIL/EMMC. If a complaint is not resolved within 2 week or delayed despite multiple escalations, BECIL/EMMC may take appropriate action as per the tender terms & conditions.</p>

13.	Para No. 2 at Page No. 71	Any complaint raised during the CAMC period must be attended within 1 working day and same should be resolved within 2 week by providing unique complaint / docket number. If the registered complaint is not rectified within the stipulated time frame and despite multiple escalations, if no satisfactory resolution was provided, BECIL/EMMC may take appropriate action as per the tender terms & conditions.	Deleted
14.	Para No. 5 at Page No. 72	If there is any recovery amount (either due to deduction in manpower and its compliance or due to defect liability of material), shall be recovered from the subsequent payments to be released by EMMC / BECIL. The maximum allowable time for the replacement of the requirement will be 2 week . However, meanwhile the makeshift arrangement shall be made by the selected agency and no any extra payment shall be made.	If there is any recovery amount (either due to deduction in manpower and its compliance or due to defect liability of material), shall be recovered from the subsequent payments to be released by EMMC / BECIL.
15.	Clause No. I at Page No. 52	<p>METHOD OF EVALUATION AND AWARD:</p> <p>Lowest bidder (L1) will be the bidder with lowest financial offer and will be the winner for the said tendering process.</p>	<p>METHOD OF EVALUATION AND AWARD:</p> <p>Lowest bidder (L1) will be the bidder with lowest financial offer and will be the winner for the said tendering process.</p> <p>It may be noted, that the rates quoted for the Leased Line Charges at Sl. No. 3 & 4 of Part-B of Bill of Material (BoM) are only for the RATE DERIVATION from the Internet Service Provider (ISP) and work order against the same shall not be awarded to the L1 bidder.</p>

			<p>However, TOTAL QUOTED RATES in the Financial Bid i.e. as per tendered Bill of Material (including Leased line charges) will be considered for the finalization of Lowest Bidder (L1).</p> <p>Thereafter, work order (excluding leased line charges) will be awarded to L1 bidder by BECIL and end user i.e. EMMC will separately award work order for the Leased Line to ISP or sign tripartite agreement with ISP (as the case may be).</p> <p>In case, Internet Service Provider (ISP) escalates the rates or dishonor of rates quoted by L1 bidder at the time of signing of tripartite agreement with end user (EMMC) for the Leased Line, the difference of escalated rates & L1 quoted rates will be directly recovered from the L1 bidder during whole contract period. Therefore, interested bidder must ensure the viability of the quoted Leased Line rates quoted on behalf of ISP(s).</p>
16.	<p>Clause No. 5 at Page No. 42</p>	<p><u>Tax Invoice:</u></p> <p>All Tax invoices should be raised in the name of “Broadcast Engineering Consultants India Limited, 14-B, Ring Road, I.P. Estate, New Delhi -110002”</p> <p>For -Electronic Media Monitoring Centre, Ministry of Information and Broadcasting, Govt. of India, New Delhi</p> <p>BECIL GST: 07AAACB2575L1ZK</p>	<p><u>Tax Invoice:</u></p> <p>All Tax invoices (except for Leased Line charges) should be raised in the name of “Broadcast Engineering Consultants India Limited, 14-B, Ring Road, I.P. Estate, New Delhi -110002”</p> <p>For -Electronic Media Monitoring Centre, Ministry of Information and Broadcasting, Govt. of India, New Delhi</p> <p>BECIL GST: 07AAACB2575L1ZK</p>

			<p>(All the tax invoices for the Leased Line charges at Sl. No. 3 & 4 of Part-B of Bill of Material (BoM) will be submitted by Internet Service Provider (ISP) directly to the end user i.e. EMMC and payment against the same will also be released directly by EMMC to ISP. Therefore, BECIL shall not be responsible for the Leased Line related payments)</p> <p>Bidder shall submit the invoice as per the actual delivery / utilization of services / hardware / software etc. after the due certification from the client (prescribed in this tender document).</p>
--	--	--	---

NOTE: Other terms & conditions of the RFP will remain same.

S/d
Deputy General Manager