
Page 1 of 47 

 

 

 

 

 

 

 

EXPRESSION OF INTEREST (EOI) 
 

FOR 

 

Selection of System Integrator for Comprehensive Annual 

maintenance of Phase-I CCTV system at Central Command 

Control Room, Tirumala for a period of Three (3) years at 

Tirumala Tirupati Devastanam: Tirupati (TTD). 
 

EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-

TTD/EOI/2024-25/001,  

Date: 30.01.2024. 
 

 

Issued By 

 

(Smt. Usha Mangalgi, General Manager, BECIL-RO). 

 

 

 

 

 

 

Broadcast Engineering Consultants India Limited 
(A Government of India Enterprise) 

 

Head Office: 14-B Ring Road, IP Estate, New Delhi- 110002 Tel: 011 

2337882 Fax: 01123379885. 

 

Corporate Office: BECIL BHAWAN, C-56-A/17, Sector-62, Noida-201 

307 Tel: 0120 4177850 Fax:  0120 4177879 Web: www.becil.com. 

 

Regional Office: #162, 2nd Main, 1st Cross, AG's Layout, RMV 

2nd Stage, Bengaluru, Karnataka 560094. Telephone: 080-

3415853, E-mail: usha@becil.com  

 

 

  

http://www.becil.com/
mailto:usha@becil.com


Page 2 of 47 

 

DISCLAIMER 

 

The information contained in this Request for Proposal document (the “EOI”) or subsequently 

provided to Bidder(s), whether verbally or in documentary or any other form by or on behalf of 

BECIL or any of its employees or advisors, is provided to Bidder’s on the terms and conditions set 

out in this EOI and such other terms and conditions subject to which such information is provided. 

This EOI is not an agreement and is neither an offer nor invitation by BECIL to the prospective 

Bidders or any other person. The purpose of this EOI is to provide interested parties with 

information that may be useful to them in making their offers (Bids) pursuant to this EOI. This 

EOI includes statements, which reflect various assumptions and assessments arrived at by BECIL 

in relation to the Project. Such assumptions, assessments and statements do not purport to 

contain all the information that each Bidder may require. This EOI may not be appropriate for all 

persons, and it is not possible for BECIL, its employees or advisors to consider the investment                 

objectives, financial situation and particular needs of each party who reads or uses this EOI. Each 

Bidder should, therefore, conduct its own investigations, actual site/ facilities/ location 

inspections and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this EOI 

and obtain independent advice from appropriate sources. Information provided in this EOI to the 

Bidder’s is on a wide range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory requirements and should 

not be regarded as a complete or authoritative statement of law. BECIL accepts no responsibility 

for the accuracy or otherwise for any interpretation or opinion on law expressed herein. BECIL, its 

employees and advisors make no representation or warranty and shall have no liability to any 

person, including any Applicant or Bidder under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this EOI or 

otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the EOI 

and any assessment, assumption, statement or information contained therein or deemed to form 

part of this EOI or arising in any way for participation in this Bid Stage. BECIL also accepts no 

liability of any nature whether resulting from negligence or otherwise howsoever caused arising 

from reliance of any Bidder upon the statements contained in this EOI. BECIL may in its absolute 

discretion, but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this EOI. The issue of this EOI does not 

imply that BECIL is bound to select a Bidder or to appoint the Selected Bidder for the Project and 

BECIL reserves the right to reject all or any of the Bidders or Bids without assigning any reason 

whatsoever. The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Bid including but not limited to preparation, copying, postage, delivery fees, 

expenses associated with any demonstrations or presentations which may be required by BECIL 

or any other costs incurred in connection with or relating to its Bid. All such costs and expenses 

will remain with the Bidder and BECIL shall not be liable in any manner whatsoever for the same 

or for any other costs or other expenses incurred by a Bidder in preparation or submission of the 

Bid, regardless of the conduct or outcome of the Bidding Process. In case of any rejection/ 

cancellation, no bidder has any right to claim any compensation or reimbursement to cost. 

Participation in EOI does not guarantee selection of bidder.
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SECTION – I: INTRODUCTION AND BRIEF DESCRIPTION. 

 

A. ABOUT BECIL: 

 

Broadcast Engineering Consultants India Limited (BECIL), an ISO 9001:2015, 27001:2013, 

ISO/IEC 2000:2012 certified Mini Ratna Central Public Sector Enterprise (CPSI) was incorporated 

on 24th March, 1995 under the Companies Act, 2013 (erstwhile the Companies Act, 1956) by 

Government of India with 100% equity share capital of BECIL held by President of Inda through 

Secretary and Joint Secretary of Ministry of Information & Broadcasting. 

 

The Company was initially ser up for providing project consultancy services and turnkey solutions 

encompassing the entire gamut of radio and television broadcast engineering, establishment of 

transmission facilities Le content production facilities, terrestrial, satellite and cable broadcasting 

in India and abroad. The company has now diversified into the fields of Strategic Projects such as 

Information Communication.  

 

Technology, Electronic Surveillance (namely CCTV, Access Control, Intrusion, Fire Safety, 

Hydrants, etc.). Electronic Media contents including films, Sentinel Analytics, Counter 

Drones/UAV etc. The activities include, but are not limited to Supply, Installation, Testing & 

Commissioning, Consultancy Services, Technical Audit, Media Analysis, R&D, projects pertaining 

to Digital India, City Surveillance, Safe City. Smart City, Make in India, Manufacturing, Audio 

Video & Data Analysis, Cyber Security, Engineering, Procurement & Construction, Project 

Management Services, Operation and Maintenance, Manpower Placement, AMC and providing 

total turnkey project for critical information infrastructure. 

 

BECIL, has its Head Office in New Delhi, Corporate Office in Noida and Regional Office in Bangalore 

and Kolkata. BECII. is exploring geographical expansion in many states due to diversification in 

business portfolios. 

 

Over the years, BECIL has consciously groomed and developed a team of in-house, versatile and 

dedicated engineers and also cultivated and harnessed a vast reservoir of professionals drawn 

from various fields of Broadcasting Industry, which include public and private Broadcasters, 

Defense and Cable Industry. Through this network of resourceful technical professionals, BECIL, 

has established its pan India presence to serve the needs of the industry. 

 

BECIL has a vast reservoir of experts and integrates the expertise of All India Radio (AIR) and 

Doordarshan (DD), the national broadcaster of India, catering to one of the largest Radio Networks 

reaching out to more than a billion people and the world's largest Terrestrial Television Network 

supplemented by Analogue and Digital satellite Broadcasting services reaching out to millions of 

TV homes in India and abroad. 

 

B. INTRODUCTION OF PROJECT/TENDER: 

 

About the project: 

 

Tirumala Tirupati Devasthanams is an independent trust which manages the temples including 

the Tirumala Venkateswara Temple in Andhra Pradesh, India. The trust oversees the operations 

and finances of the richest and the most visited religious center in the world. 
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CCTV cameras and associated networking equipments installed during the years of 2018 across 

the main temple and inside the temple needs a Comprehensive AMC with required Manpower to 

provide s service support for 24 x 7  for all the 365 days. All the camera feeds can be visualized at 

the  Video wall with a size of 55" each x 32 monitors was installed. The video wall can be used as 

single display or multiple displays with the help of internal Software. With constant monitoring 

operations and training of staff, performance of Command Control Centre was improved from 2019 

onwards and yielded positive and good results in terms of Security improvements and tracking. 

 

 

C. INTENT AND IMPORTANT ASPECTS OF THE EXPRESSION OF INTEREST (EOI): 

The Intent and important aspects of this Expression of Interest is (EOI) are as follows: 

 

a. BECIL is interested to submit a competitive bid in response to the Client Tender Number: 

355/SE-II/TTD/2023-24 dated 18-01-2024, having Last date of submission 08.02.2024 

at 1.00 PM as floated by Tirumala Tirupati Devastanam: Tirupati (TTD). 

 

The intent of this EOI is to select an Implementation Agency/ System Integrator / Back-end 

Technology partner of BECIL, for collaborating with BECIL for preparing a bid and 

participating in the above-mentioned tender. A Pre-Bid Agreement will be signed by BECIL 

with the Implementation Agency/ System Integrator / Back-end Technology partner selected 

through this EOI, for preparation of the bid and participation in the above-mentioned tender. 

The format of Pre-Bid Agreement is at Annexure-J.  

 

b. In case the bid submitted by BECIL against the Client Tender Number: 355/SE-

II/TTD/2023-24 dated 18-01-2024, prepared in collaboration with the Implementation 

Agency/ System Integrator / Back-end Technology partner selected through this EOI, is 

accepted and BECIL receives Work Order / Agreement from / with the Client, BECIL will 

issue a Work Order/ Agreement to the selected agency. In such a scenario, the following 

conditions will be applicable, which are to be fully taken into consideration by the bidders, 

prior submitting a response to this EOI: 

 

i. The Implementation Agency/ System Integrator / Back-end Technology partner selected 

through this EOI, will have to sign a POST AWARD CONTRACT with BECIL, for 

undertaking the work as per the above-mentioned Client’s tender. 

 

ii. All terms and conditions of the Client’s Tender Number: 355/SE-II/TTD/2023-24 

dated 18-01-2024, and any subsequent amendments/ corrigenda thereof, will be 

applicable fully on back-to-back basis on the Implementation Agency/ System 

Integrator / Back-end Technology partner selected through this EOI, including all 

important terms and conditions like EMD, PBG, Payment Terms, SLA conditions, 

Liquidity Damages, and any other penalties etc. 

 

iii. EMD and Performance Bank Guarantee as applicable shall be payable by the selected 

bidder on back-to-back basis as per the terms and conditions of Client Tender, and any 

subsequent amendments/ corrigendum thereof. 

 

iv. In case the bidding against Client’s Tender requires online payment for EMD, the 

proportionate amount will have to be paid in similar mode by the selected bidder to 

BECIL. In case the bidding is on GeM portal or requires submission of EMD in the form 

of Bank Guarantee. The successful bidder has to submit back-to-back EMD to BECIL. 

The cost incurred towards GeM transaction charges and/or EMD (BG) making charges 
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shall also be recovered from the selected bidder in case the Project is awarded to BECIL 

by the client. 

 

v. All payments in the Project to the selected agency, shall be on back-to-back basis only 

subject to receipt of corresponding payment from the client. No advance will be paid to 

the bidder, even though BECIL is eligible to get advance from the customer being a 

front-end bidder, unless a BG of equivalent amount is submitted by the selected agency 

to BECIL. 

 

vi. The selected bidder, who has partnered with BECIL for a particular tender/ project shall 

not partner with any other bidder for the same tender/project. 

 

Bidders are advised to inspect the site and ascertain the conditions including leads/lifts involved 

/approach to vehicles, power, water geo political scenario etc. prior to submitting their bids. Their 

bid price shall be for completeness of system without any extra cost.  
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SECTION – II: IMPORTANT DATES (SCHEDULE AND CRITICAL DATES): 
 

SL. 

No. 
ACTIVITY SCHEDULED DATE & TIME 

1. EOI Number & Date 
EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-

TTD/EOI/2024-25/001, Date: 30.01.2024 

2. Date & Time of Issue of EOI 
Date     01/02/2024 

Time     11:00 AM 

3. 
Last date and Time for 

Submission of EOI 

Date      05/01/2024 

Time      11:00 AM 

4. 
Place of Submission of EOI 

/ Opening of EOI 

Regional Office No: #162, 2nd Main, 1st Cross, AG's 

Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094. 

Telephone: 080-23415853. 

5. 
EOI Processing Fee 

(Non- refundable) 

INR 15,000/- + GST (Online transfer to BECIL Account) 

Proof of submission is to be submitted to BECIL). 

6 Tender processing fee 
No Tender fee shall be payable for submission of tender 

through e-procurement. 

7. EMD 

₹1,00,000/- Favor of BECIL through RTGS/NEFT - EMD 

to be submitted after the declaration of the 

successful bidder 

8. PBG 

A PBG to be submitted for 3-5% of the contract value to 

be submitted at the time of issuing the work order. 

PBG to be submitted after the declaration of the 

successful bidder. 

Validity of the PBG for 3 years+3 Months  

9 

Address for 

Communication of bids 

(Submission of hardcopy 

bid- 2 cover system) 

Regional Office No: #162, 2nd Main, 1st Cross, AG's 

Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094. 

Telephone -080-23415853, 

10 Contact details for this EOI 

Mrs. Usha Mangalgi, General Manager, BECIL-RO. 

Telephone/ Mobile No. 080-23415853 

Email: usha@becil.com  

11 
BECIL-RO Account Number 

Details 
Bank mandate form is enclosed in this EOI. 

 

NOTE:  

Broadcast Engineering Consultants India Ltd. reserves the right to amend the EOI tentative 

schedule and critical dates without giving any explanation whatsoever. Corrigendum may be 

published in this regard on www.becil.com. Bidders are advised to check the website for updates 

in this regard. 

  

mailto:usha@becil.com
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SECTION –III: EOI NOTICE & GENERAL TERMS AND CONDITION. 
 

A. EOI NOTICE: Two Cover bid System 

 

• Broadcast Engineering Consultants India Limited (BECIL) invites Expression of Interest (EOI), 

through offline mode, for selection of an Implementation Agency/ System Integrator / Back-end 

Technology partner of BECIL, for collaborating with BECIL for preparing a bid and participating 

in the Tender Number: 355/SE-II/TTD/2023-24 dated 18-01-2024, floated by 

Tirumala Tirupati Devastanam: Tirupati (TTD). 

 

• The duly signed Hard Copy of the Bid/ Techno Commercial Proposal is to be submitted 

in a packed and sealed envelope, in Tender Box, Regional Office No: #162, 2nd Main, 1st 

Cross, AG's Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.  

 

• The EOI must be addressed to the given name and address:  

 

To, 

Mrs. Usha Mangalgi,  

General Manager, 

Regional Office No: #162, 2nd Main, 1st Cross, AGS Layout,  

RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

• The EOI must be submitted in English Only. All the documents including the supporting 

documents/enclosures etc. must be Calibri/Aerial/Times New Roman, font size-12 and fully 

legible. Supporting documents if in a language other than English must be accompanied by 

English translated document. The English version shall   prevail in matters of interpretation. Each 

and every page of the EOI should be numbered and mention the relevant page no. of the 

documents in the checklist. EOI Documents which are not legible shall be rejected. 

 

• The representative of the agency will require a specific authorization/ board resolution to submit 

the EOI. Copy of the same to be submitted along with the EOI documents. 

 

• In case the bidder has any doubt about the meaning of anything contained in the EOI document, 

she/he shall seek clarification within 1 day of the issue of EOI. Except for any written 

clarification by Mrs. Usha Mangalgi, General Manager, BECIL-RO, no written or oral 

communication, presentation or explanation by any other employee of BECIL shall be taken to 

bind or fetter BECIL under the contract. 

 

• Bidders shall have to submit an amount of Rs. 15,000/- + GST through RTGS/ NEFT to BECIL 

(Bank Mandate Form Enclosed at Annexure B) towards the cost of EOI Document and no 

other mode of payment is acceptable. The amount paid is non- refundable and in case of non-

submission of amount, bid will be rejected without assigning any reason. EOI Document is also 

available at BECIL Regional Office: #162, 2nd Main, 1st Cross, AG's Layout, RMV 2nd Stage, 

Bengaluru, Karnataka 560094. Telephone: 080-23415853. The cost of EOI document is non-

refundable. 

 

• The Management of BECIL reserves the right to amend or withdraw any of the terms and 

conditions mentioned in the EOI Document or reject any or all the bids without giving any notice 

or assigning any reason. The decision of the Director, Broadcast Engineering Consultants 

India Limited in this regard shall be final and binding on all. 
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• BECIL reserves the right to amend any term of the EOI at any point of time before the submission 

and bidder should regularly check the website. Further, BECIL also reserves to increase/ 

decrease/ delete/ add any BOQ item. Further any amendment done by client after the selection 

of bidder, all the amendment will be applicable. In case of non-acceptance of such amendment, 

the EMD submitted will be forfeited by BECIL. 

 

• The bidder should submit the signed Integrity Pact on a plane paper along with the bid 

document. 

 

• The Bidders will have no right to withdraw from the EOI process post submission of their bid 

without the formal consent of BECIL. 

 

B. SUBMISSION OF EOI: 
 

• EOI, complete in all respects, must be submitted offline. 

 

• BECIL may, at its own discretion, extend the date for submission of EOI. In such a case all   

rights and obligations of BECIL and the Bidders shall be applicable to the extended time frame. 

 

• As the EOI can be submitted only up to the defined date and time, there can’t be any late bids. 

BECIL will not be responsible for any delay in obtaining the terms and conditions of the tender. 

BECIL will not be responsible for postal delays. Bids received after the due date will not be 

opened and rejected. 

 

• At any time prior to the last date for receipt of EOI, BECIL may for any reason, whether at its 

own initiative or in response to a clarification requested by a prospective bidder, modify the EOI            

Document by an amendment. The amendment will be notified on BECIL’s website 

http://www.becil.com and should be taken into consideration by the prospective bidders while 

preparing their EOI. 

 

• The bidders will bear all costs associated with the preparation and submission of their bids.  

BECIL will, in no case, be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 

 

• The EOI must contain: 

• Company/bidder profile relevant to EOI.  

• It should also include details of past experience relevant to the “Scope of Work”. 

• Declaration regarding acceptance of Terms and conditions of EOI. 

• Declaration of not been blacklisted by any of the Government agencies. 

• Essential information such as Name & address of the agency, Business Name, E-mail id, 

Fax No. /Telephone No., Authorized Signatory name, E-mail ID and contact no. 

 

• The agency/bidder/OEM/Implementation Agency shall ensure that it fulfills the eligibility 

criteria as desired in the EOI and other essential conditions. Compliance statement of Eligibility 

criteria with the documents submitted as proof is to be prepared and submitted. The supporting 

documents may be with the list of existing and past clients with details of services offered, 

details of similar projects executed. 

 

• The EOI should be duly signed on each page by an authorized person. Each page should be 

properly numbered. Documents authorizing the signatory must accompany the EOI. 
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• The EOI complete in all respects must be submitted with requisite information and annexure(s). 

The EOI should be free from ambiguity, change or interlineations. Incomplete EOI will not be 

considered and is liable to be rejected without making any further reference to agency/ 

bidder/OEM/Implementation Agency(s). 

 

• Bidders have to take into account any changes/amendments made in the end client’s 

tender/RFP through corrigendum till date of submission of bid in response of EOI.  

 

• The bidder shall be ignored if complete information is not given there-in, or if the particulars 

and data (if any) asked for are not filled in properly. 

 

 

C. OPENING OF EOI: 
 

• The bids submitted against this EOI shall be opened on Date 05/01/2024 at 12:00 Hrs. 

 

• Bidders who wish to attend opening of EOI may visit BECIL office at Bangalore for the same at 

the designated time, with authorization in proper format on bidder’s letter head. 

 

SL. No. Checklist Of Documents/Information to Be Submitted 

1.  Profile of the company/bidder/firm. 

2.  Certificate of Incorporation (for Company/LLP). 

3.  Memorandum & Articles of Association/Partnership deed. 

4.  Audited financial statements for the last 5 years. 

5.  Income Tax Return Acknowledgment for last 5 years. 

6.  Bid Security Declaration to be submitted by the MSME. 

7.  GST Registration Certificate or valid exemption certificate. 

8.  Copy of PAN Card. 

9.  
Any other relevant registration documents on registration with other appropriate 

authorities (ESIC, EPFO, Labour Dept etc.). 

10.  
Authorization letter in the bidder’s letterhead authorizing the person signing the 

bid for this EOI as Power of Attorney (POA). 

11.  
Undertaking in letter head to indemnify BECIL from any claims / penalties / 

statutory charges, liquidated damages, with legal expenses etc. 

12.  Bidders Details as per format. 

13.  
All the requisite documents in the prescribed formats placed at Annexures to 

this EoI. 

14.  

Pre-Contract Integrity Pact as per Annexure-A 

(a) “Bidders participating in the EOI have to agree to sign Integrity Pact on 

placement of order / contract”. 

(b) “Those bidders who are not willing to sign Integrity Pact will not be considered 

for bid opening”. 

15.  

All the documents in support of technical criteria like Experience Certificates, 

PO, proposed Makes for the solution, Solution architecture (if asked) and other 

documents as required. 

16.  Price Offer to BECIL as per Format of the EoI. 
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D. GENERAL TERMS & CONDITIONS OF EOI: 
 

• The proposal is to be submitted in SINGLE BID SYSTEM. 

 

• The Processing Fee, technical bid and financial bids are to be placed in separate sealed 

envelopes, super scribed with words “EOI Processing Fee”, “Technical Bid” and “Financial 

Bid”. All the three sealed envelopes as mentioned above are to be placed inside a single sealed 

envelope named as “Response for EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-

TTD/EOI/2024-25/001, Date: 30.01.2024.” Submitted by: [Firm/Company Name & Date]. 

 

• All bids are to remain valid for a minimum of 210 days from the date of submission. BECIL 

reserves the right to seek the extension of bid validity.  

 

• BECIL reserves the right to solicit additional information from bidder/OEM/Implementation 

Agency to evaluate which bid best meets the need of the Project. Additional information may 

include, but is not limited to, past performance records, lists of available items of works which                                      

will be done simultaneously with the project, on-site visit and evaluations by BECIL personnel, 

or any other pertinent information. It will be vendor’s responsibility to check for updated 

information on website https://www.becil.com. BECIL reserves the right to cross verify the 

information directly with client. 

 

• BECIL reserves the right to waive off any deviations, accept the whole or part thereof or reject 

any or all bids and to select the bidder/OEM/Implementation Agency(s) which, in the sole 

opinion of BECIL, best meets the project’s interest. BECIL also reserves   the right to negotiate 

with potential bidder/OEM/Implementation Agency(s) so that its best interest to fulfill the need 

of project is served. 

 

• BECIL reserves the right to reject any and all proposals, to negotiate all terms of any agreement 

resulting from this EOI, and to request additional information from the bidder. 

 

• All information contained in this EOI, or provided in subsequent discussions or disclosures, is 

proprietary and confidential. No information may be shared with any other organization, 

including potential subcontractors, without prior written consent of BECIL. 

 

• In case the agency selected through EOI goes into liquidation or undergoes a change in 

business/management, it will be intimated to BECIL & the selected agency will fulfill its 

commitment in case order is awarded to them. In case the selected agency is not able to perform, 

the work under reference will be done at risk & cost of the selected agency (successful bidder). 

EMD or PBG as the case may be will be forfeited by BECIL. 

 

• Any dispute or difference or claim arising out of or in relation to this EOI, including the 

construction, validity, performance or breach thereof, shall be settled or decided by 

CMD/Director, BECIL or by any other person to be nominated by CMD/Director. 

 

E. INTELLECTUAL PROPERTY RIGHTS: 

 

• All deliverable, outputs, plans, drawings, specifications, designs, reports and other documents 

and software submitted by the bidders under this EOI and subsequent to this EOI in relation 

with this tender shall become and remain the property of BECIL/procuring entity and subject 

to laws of copyright and must not be shared with third parties or reproduced, whether in whole 

https://www.becil.com/
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or part, without BECIL’s/ the procuring entity's prior written consent. 

 

• The bidder shall, not later than upon termination or expiration of this EOI and/or subsequent 

Agreement/Contract signed with the bidder, deliver all such documents and software to 

BECIL/the procuring entity, together with a detailed inventory thereof. 

 

• The bidder may retain a copy of such documents and software but shall not use it for any 

commercial purpose. 

 

• The bidder shall submit an undertaking on their letter-head stating that: 

 

“In reference to the Government of India, Ministry of Finance, Department of Expenditure, Office 

Memorandum No. F.No. 6/18/2019-PPD, Dated 23-07-2020. I hereby submit that: 

 

“We have read the Clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; We certify that we are not from such a country or our 

beneficial owner is not from such a country or we will not sub-contract any work to a 

contractor from such countries, if from such a country, have been registered with the 

Competent Authority. 

 

We hereby certify that we fulfill all requirements in this regard and are eligible to be considered. 

[Where applicable, evidence of valid registration by the Competent Authority shall be 

attached.]”. 

 

• The bidder needs to submit un-priced BOQ along with their technical bid. 

 

• The bidder needs to submit an Undertaking stating that: Vendors, whose Purchase Order(s) for 

any Project of BECIL was/were cancelled on risk & cost basis for non-performance or non- 

submission of performance guarantee in last 2 years, are not eligible to participate in this 

tender. 

 

F. SIGNING OF NON-DISCLOSURE AGREEMENT: 

 

Bidders interested to participate in EOI, where client requires signing of NDA, then bidder also 

have to sign a NON-DISCLOSURE AGREEMENT with BECIL on a non-judicial stamp-paper of Rs. 

100, and the required EOI document fee has to be deposited to BECIL. Participation without 

compliance to above shall be invalid and such bids will not be considered by BECIL. 

 

INDEMNIFICATION: 

 

The bidder/OEM/Implementation Agency agrees to indemnify BECIL from any and all claims, 

demands, losses, cause of action, damage, lawsuits, judgments, including attorneys’ fees and 

costs, arising out of or relating to the execution of contract. 

 

ARBITRATION: 

 

Any dispute or difference or claim arising out of or in relation to this EOI, including the 

construction, validity, performance or breach thereof, shall be settled or decided by arbitration to 

be conducted by CMD, BECIL or by any other person to be nominated by CMD, BECIL. Arbitration 

shall be conducted as per Arbitration & Conciliation Act, 1996. The seat of the arbitration shall be 

at New Delhi. 
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JURISDICTION: 

 

This Agreement shall be construed, interpreted and applied in accordance with, and shall be 

governed by, the laws applicable in India. The courts at Delhi shall have the exclusive jurisdiction 

to entertain any matter arising out of or in relation to this Agreement. 

 

CONFIDENTIALITY: 

 

Both the Parties for self and on behalf of their employees, agree to keep. all such matters 

confidential and not to disclose them to anyone, either during or after the expiration/termination 

of this agreement, except with the written consent of the other party, excepting any information 

as may be required either under law or any regulatory authority for the parties to perform their 

obligations under this contract and [or such other information that may come into the public 

domain. 

 

Both the Parties further agree that upon expiration of this MoU, unless extended mutually for 

further period, both parties shall promptly deliver to each other all material belonging to the other 

party whatever and wherever it is lying either in their own possession or in the possession of any 

employee's contract containing such confidential information etc. Including submission of 

Accounts. 

 

FORCE MAJEURE: 

 

Either party shall be excused from performance of this Agreement during and to the extent that 

performance is prevented by the occurrence of unforeseen causes beyond the control of and 

without the negligence of the party claiming excuse and not brought about at the instance of the 

party claiming to be affected by such event or which, if foreseeable, could not be avoided or 

provided for and which has caused the non-performance or delay in performance. Such cause 

includes, without limitation, strike, go slow, other concerned acts of workmen, lockout (not 

indulged by its own employees), acts of God, war, fire, explosion, act (s) of terrorism, flood, 

epidemic, riot, sabotage, embargo, blockade, civil disturbance and governmental restrictions or 

limitations. The party claiming excuse shall give immediate written notice thereof to the other, in 

any case not later than 15 (fifteen) days Following the occurrence of such event. If performance is 

held up for a continuous period of more than 2 (two) months from the date of first notice, then the 

two parties shall review the situation and agree Upon a course of action so as to protect the 

interests of both. 

 

INTEGRITY PACT: 

 

The bidder should submit an undertaking that he will sign and integrity Pact with BECIL on award 

of work. 

 

All Terms and conditions provided in carrying BID NO: GEM/2023/B/3781542 Dated: 14-08-

2023 Tender for Selection of System Integrator for Design, Development, Supply, Installation, 

Testing, Commissioning, Integration, Training, Operation and Maintenance of Integrated Security 

Management System(ISMS) along with Integrated Command Control Centre (ICCC) with required 

IT infrastructure for Jawaharlal Nehru Port Authority - Special Economic Zone (JNPA-SEZ) will be 

fully applicable on back to back basis to bidder also.  
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BANK GUARANTEE/ PERFORMANCE BANK GUARANTEE: 

 

In the event of the award of the contract, BG/PBG will be submitted by BECIL to the customer 

and BG/PBG of equivalent amount will be submitted by the bidder to BECIL on back-to-back basis 

by the bidders. 

 

GUARANTEE / WARRANTY PERIOD: 

 

Guarantee/ Warranty period will be on Back-to-Back as per the Term and Condition of the Client’s 

RFP. Warranty period of the supplied products shall be 3 years from the date of final acceptance 

of goods or after completion of installation, commissioning & testing of goods (if included in the 

scope of supply), at consignee location. OEM Warranty certificates must be submitted by 

Successful Bidder at the time of delivery of Goods. The seller should guarantee the rectification of 

goods in case of any break down during the guarantee period. 
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SECTION - IV: SCOPE OF WORK 

 

A. SCOPE OF WORK/SCHEDULE OF REQUIREMENTS: 

 

The scope of work : Comprehensive Annual maintenance of Phase-I CCTV system at Central 

Command Control Room, Tirumala for a period of 3 years: 

 

For detailed scope of work of the project & the Bill of Material, the bidders may refer the Client’s 

Tender document, and its amendments & corrigenda issued subsequently (if any); Tender details 

references are as below and the same is also attached along with this EOI. 

 

(Bidders are instructed to check for any new corrigendum/amendments etc. before bidding issued 

by the Client TTD). 

 

Client’s Tender No.: 355/SE-II/TTD/2023-24 dated :18.01.2024. 

Website: https://www.apeprocurement.gov.in/ 

 

The above said tender is also enclosed with this EOI 
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SECTION – V: ELILIGIBILITY CRITERIA AND EVALUATION. 

  

A. ELIGIBILITY CRITERIA OF BIDDERS: 
 

 

1. 

Company/Bidder’s Profile: 

 

a. The Bidder shall be Company/bidder incorporated /registered in India under 

Companies Act 1956/2013/ Limited Liability Partnership (LLP). 

 

b. The bidder should have a valid PAN and GST Registration. Copy of PAN card and 

GST Registration certificate should be submitted in the bid. 

 

c. The bidder should not be insolvent, in receivership, bankrupt or being wound up, 

not have had their business activities suspended and not be the subject of legal 

proceedings for any of the foregoing. An undertaking by the bidder should be 

submitted. 

 

d. The Bidder should not be blacklisted/ debarred/ banned/ restricted by any Union 

Govt./State Govt./ PSU as on date of submission of the Bid. “No-Conviction 

Certificate” duly signed by authorized signatory signing the bid, should be 

submitted. 

 

2. 

Financial Eligibility: 

 

The bidder must have minimum average annual turnover (of last three audited years) 

Annual average turnover from specific business areas in INR equivalent during the 

last 5 financial years, i.e., 2018-19 ,2019-20, 2020-2021 & 2021-2022, 2022-23 

should be: 

 

a. minimum Rs. 15.00 Lakh. 

 

b. The bidder should have positive net worth in each of the last three audited 

Financial Years. 

 

In both the case CA certificate along with Annual Report/ Audited Balance Sheet 

should be submitted. 

 

3. 

Technical Eligibility Criteria: 

 

The bidder shall be a reputed firm with minimum 5 years of experience in executing 

related works. The offer shall be supported with documentary evidence for similar 

purchase orders / contracts in the past 5 years. 

 

Purchase Order / work order details with contact details of the customers (at least 

One o) shall be provided for a probable visit by BECIL team. 

 

The bidder must provide letters of reference from at-least one client for whom they 

have executed similar works, stating the scope of work in brief and the year of 

completion. 

 

The bidder shall also submit at-least one valid work completion certificate of 

minimum one work of Rs.15 lakhs executed in the last 5 years. 
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B. PRELIMINARY EVALUATION: 
 

• BECIL shall evaluate the proposals to determine that they are complete, technically complying, 

no computational errors have been made, required documents as mentioned in the EOI have 

been furnished, the documents have been properly signed              and the response is generally in 

order. In case of any calculation error, the total (final) price shall be considered for evaluation. 

 

• BECIL has the right to waive off any minor infirmity or non-conformity or irregularity in the 

proposal which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of any bidder/OEM/Implementation Agency. 

 

• In case only one bid is received or during the Technical Evaluation only one bidder/ OEM/ 

Implementation Agency qualifies for the next stage of the bidding process, BECIL reserves the 

right to accept/reject the bid. 

 

• In case two bids are received from a single bidder, both the bids will be rejected. 

 

C. EVALUATION PROCESS: 
 

• No enquiry shall be made by the bidder/OEM/Implementation Agency (s) during the course of 

evaluation of the EOI, after opening of bid, till final decision is conveyed to the successful 

bidder/OEM/Implementation Agency(s). However, the Evaluation Committee/its authorized 

representative and office of BECIL can make any enquiry/ seek clarification from the bidder/ 

OEM/ Implementation Agency(s), which the bidder/OEM/ Implementation Agency s must 

furnish within the stipulated time else the bids of such defaulting bidder/OEM/Implementation 

Agency(s) will be rejected. The proposal will be evaluated on the basis of its content, not its 

length. 

 

• The bidder/OEM/Implementation Agency s’ proposals will be evaluated as per the requirements 

specified in the EOI and adopting the evaluation criteria spelt out in subsequent paras of this 

EOI document. The bidder/OEM/Implementation Agency are required to submit all required 

documentation as per evaluation criteria specified in EOI. 

 

• Upon verification, evaluation/ assessment, if in case any information furnished by the 

bidder/OEM/Implementation Agency is found to be Incomplete/incorrect, their bid will be 

summarily rejected and no correspondence on the same shall be entertained. Submission of 

false/forged documents will lead to forfeiture of security deposit/EMD and blacklisting of 

agency for a minimum period of 3 years from participating in BECIL tenders. 

 

• BECIL will review the proposal to determine whether the proposals are as per the requirements 

laid down. Proposals that are not in accordance with these requirements are liable to be 

disqualified at BECIL’s discretion. 

 

• Evaluation of proposals shall be based on: 

• Information contained in the proposal, the documents submitted there to and clarifications 

provided, if any. 

• Experience and Assessment of the capability of the bidder/ OEM/   Implementation Agency 

based on past record. 
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• BECIL reserves the right to seek any clarifications on the already submitted bid documents; 

however, no fresh documents shall be accepted in support of proposals. 

 

• Conditional proposals shall NOT be accepted on any ground and shall be rejected straightway. 

If any clarification is required by the bidders, the same should be obtained before submission 

of the proposals. 

 

• Even though bidder/OEM/Implementation Agency satisfy the necessary requirements they are 

subject to disqualification if they have: 

 

• Made untrue or false representation in the form, statements required in the EOI             document. 

• Records of poor performance such as abandoning work, not properly completing             contract, 

financial failures or delayed completion. 

 

• The Financial Evaluation of the Bidders will be done only for those who qualify the Eligibility 

Criteria and other mentioned criteria of the EoI.    

 

D. FINANCIAL EVALUATION OF THE BIDS: 
 

The Bids will be financially evaluated as under: 

 

Price and Margin Bid Format: 

 

A: Submit Lump sum Prices for supply and service items as per Schedule of Requirements 

(SoR) and Scope of Work (SoW) in INR (without Taxes). 

B: Quote margin to BECIL as a percentage of A. [Minimum - 5%]. 

C: Absolute value of Margin = A*B. 

D: Overall Quoted price = A-C. 

 

a. During evaluation, bidders with least “D” will be considered as L1 and shall be declared the 

successful Bidder. 

 

b. The bid having higher value of “B” will be selected in case of two or more bidders have similar 

value of D. 

 

c. In case of a tie, the bidder who will be ready to offer higher value of “B” will be selected. In 

case the stalemate/ tie persists, Competent Committee of BECIL shall adopt draw of lots, or 

any other suitable method to break the tie, without giving any reasons/ justifications. The 

decision of Competent Committee of BECIL shall be final in this regard, and shall be abided 

by all bidders. 

 

d. If the bidder is selected, during the final tender submission, the price to be quoted to  the 

Cl ient  shall not be more than price “A” and the margin offered to BECIL shall not be 

less than “B”. 

 

e. The decision of BECIL shall be final in this regard        and cannot be challenged in any 

manner and also be abided by all the bidders. 

 

f. L1 bidder may be called for further negotiations, if required. 

 

g. A Pre-Bid agreement shall be signed by BECIL with the successful declared L1 bidder as per 
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Pre-Bid Agreement placed at Annexure-K. 

 

E. PAYMENT TERMS & CONDITIONS:  
 

Payment is only on back-to-back basis  

terms and conditions.  

As per the Clients NIT payment conditions: 

“The contractor can claim part bills monthly once or unpaid amount accumulates to 20% of agreement value, 
whichever earlier. Accordingly, preparation & payment of part bill will be made by one week from the date of 
receipt of claim from the contractor. In the case of final bill, payment will be made within three weeks from the 
date of receipt of claim from the contractor, subjected to fulfilling the agreement conditions” 
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SECTION – VI: ENCLOUSERS AND ANNEXURES. 

 Annexure-A 

Pre-Contract Integrity Pact 

 

Between 

 

Broadcast Engineering Consultants India Limited (BECIL) hereinafter referred to as 

"Principal"). 

 

And 

 

………………………………………………… hereinafter referred to as "The Bidder/Contractors". 

 

Preamble: 

 

The Principal intends to award, under laid down organizational procedures, contracts for 

…………………………………………………………………. The Principal values full compliance with all 

relevant laws of the land, rule, regulations, economic use of resources and of fairness / 

transparency in its relations with its Bidder(S) and / Contractor(s). 

 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 

who will monitor the tender process and the execution of the contract for compliance with the 

principles mentioned above. 

 

Section 1 – Commitments of the Principal: 

1.1 The Principal commits itself to take all measures necessary to prevent Corruption and to 

observe the following principles: 

a. No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for 

him/herself or third person, any material or Immaterial benefit which he/she is not legally 

be entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) 

the same information and will not provide to any Bidder(s) confidential / additional 

information through which the Bidder(s) could obtain an advantage in relation to the tender 

process or the contract execution. 

c. The Principal will exclude all known prejudiced persons from the process. 

 

1.2 If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the 

Principal will inform the Chief Vigilance Office and in addition can initiate disciplinary actions. 

 

Section 2 – Commitments of the Bidder(s)/ Contractor(s) 

2.1 The bidder(s) Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

a. The Bidder(s) Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal’s employees involved in the tender process or the 

execution of the contract/ or to any third person any material or other benefit which he/she 

is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the contract. 
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b. The Bidder(s) Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission of 

bids or any other actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 

c. The Bidder(s) Contractor(s) will not commit any offence under the relevant IPC/PC Act; 

further the Bidder(s) Contractor(s) will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Principal 

as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

d. The Bidder(s) Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/ representatives in India, if any. Similarly, the Bidder(s) Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any. Further 

details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” Shall be 

disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the 

payments made to the Indian agent/ representative have to be in Indian Rupees only.  

e. The Bidder(s) Contractor(s) will, when presenting himself, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the contract/Agreement. 

 

2.2 The Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

 

Section 3 – Disqualification from tender process and exclusion from future contracts: 

If the Bidder(s) Contractor(s), before award or during execution has committed a transgression 

through a violation of Section 2, above or in any other form such as to put his reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder(s) Contractor(s) from the 

tender process or take action as per the defined procedure. 

 

Section 4 – Compensation for Damages: 

4.1 If the Principal has disqualified the contractor from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages Equivalent 

to Earnest Money Deposit / Bid Security. 

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 

to terminate the contract according to section 3, the Principal shall be entitled to demand and 

recover from the Contractor liquidated damages of the contract value or the amount equivalent 

to Performance Bank Guarantee. 

 

Section 5 – Previous transgression: 

5.1 The Bidder(s) contractor declares that no previous transgression occurred in the last 3 years 

with any other Company in any country conforming to the Anti-corruption approach or with 

any other Public Sector Enterprise in India that could justify his exclusion from the tender 

process. 

5.2 If the contractor makes incorrect statement on this subject, he can be disqualified from the 

tender process or action can be taken as per the procedure mentioned in “Guidelines on 

Banking of business dealings”. 

Section 6 – Equal treatment of all Bidders/Contractors/Subcontractors: 

6.1 The Bidder(s) Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact and to submit it to the Principal before contract signing. 

6.2 The Principal will enter into agreement with identical conditions as this one with all Bidders, 

Contractors and Subcontractors. 
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6.3 The Principal will disqualify from the tender process all bidder who do not sign this Pact or 

violate its provisions. 

 

Section 7 – Criminal charges against violating Bidder(s)/ Contractor(s)/Subcontractor(s): 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor, which 

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the same Chief Vigilance Office. 

 

Section 8 – External Independent Monitor/Monitors: 

8.1 Principal appoints competent and credible Independent External Monitor for this Pact. The 

task of the Monitor is to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this agreement. 

The Monitor is not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. He reports to the CMD of M/s Broadcast 

Engineering Consultants India Limited (BECIL). 

8.2 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the Principal including that provided by the Contractor. The 

Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to 

Subcontractors. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.  

8.3 The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor the option 

to participate in such meetings. 

8.4 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or take 

corrective action, or to take other relevant action. The monitor can in this regard submit 

nonbinding recommendations. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action. 

8.5 The Monitor will submit a written report to the Chairperson of the Board of the Principal within 

8 to 10 weeks from the date of reference or intimation to him by the ‘Principal’ and, should the 

occasion arise, submit proposals for correcting problematic situations. 

8.6 If the Monitor has reported to the CMD of the BECIL, a substantiated suspicion of an offence 

under relevant APC/PC Act, and the Chairman BECIL has not, within reasonable time, taken 

visible action to proceed against such offence or reported it to the Chief Vigilance Office, the 

Monitor may also transmit this information directly to the Central Vigilance Commissioner, 

Government of India. 

8.7 The word ‘Monitor’ would include both singular and plural. 

 

Section 9 – Pact Duration: 

This Pact begins when both parties have legally signed it. It expires for the Contractor 20 months 

after the last payment under the contract, and for all other Bidders 6 months after the contract 

has been awarded. If any claim is made/lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by CMD, M/s. Broadcast Engineering Consultants India Limited.  

 

Section 10 – Other provisions: 

10.1 This agreement is subject to Indian Law. Place of performance and jurisdiction is the head 
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office of the Principal, i.e., New Delhi. 

10.2 Changes and supplements as well as termination notices need to be made in writing. Side 

agreement have not been made. 

10.3 If the Contractor is a partnership or a consortium, this agreement must be, signed by all 

partners or consortium members. 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of 

this agreement remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

 

 

 

 

 

 

 

 

  

FOR AND ON BEHALF OF CONTRACTOR FOR AND ON BEHALF OF PRINCIPAL 
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ANNEXURE – B 

Bank Mandate Form 

 

Details For Payment of Tender Processing Fees: 
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Annexure - C  

Particulars of The Bidder 

 

1. Name of company/ bidder.  

2. Office Address/Telephone No/Fax No/Email Id /website.  

3. Year of establishment.  

4. Status of the Company/bidder.  

5. Name of Directors. 

i) 

ii) 

iii) 

6. 
Names of principle person concerned with this work with 

title and Telephone No / Fax/ Email Id, etc. 
 

7. 
Whether registered with the registrar of companies 

/registrar of firms. If so, mention number and date. 

i) 

ii) 

iii) 

8. 
In case of change of Name of the Firm, former Name / 

Names and year/ years of establishment: 
 

9. 

Whether registered for sales tax purposes. If so, mention 

number and date. Furnish also copies of sales tax clearance 

certificate. 

 

10. 

Whether an assessed of income tax. If so, mention permanent 

account number. Furnish copies of income tax clearance 

certificate. 

 

11 

State Annual turnover of the company/bidder Furnish 

copies of audited balance sheet and profit & loss account 

(audited) for the last three years. 

 

12 

Particulars and place of similar type of works done in a 

single order. (Furnish details in a separate sheet and 

enclose copy of the employer’s certificate). 

 

13 
Specify the maximum value of single work executed in the 

past three years. 
 

14 
Status and details of disputes/ litigation/ arbitration, if 

any. 
 

 

 

 

 

Signature of Authorized Signatory  

 

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure – D 

Annual Turnover & Net worth Certificate. 

 

(To be printed on implementing agency’s letterhead and signed by Authorized signatory.) 

 

To, 

The General Manager, 

Broadcast Engineering Consultants India Limited, 

Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,  

RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

Full Name of Bidder (Supplier) entity:  

 

Full Address of Bidder (Supplier) entity:  

 

EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-TTD/EOI/2024-25/001,  

 

S. No. Financial Year Turnover of Bidder Net worth Remarks 

1 2018-19    

2 2019-20    

3 2020-21    

4 2021-22    

5 2022-23    

 Average    

 

*Enclose Audited Balance sheets only. 

 

 

Note: The required certificate from CA with UDIN No. is enclosed along with this form. 

 

 

Signature of Authorized Signatory  

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure – E 

Performa Of Letter of Undertaking for Bid Validity. 

 

To, 

The General Manager, 

Broadcast Engineering Consultants India Limited, 

Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,  

RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-TTD/EOI/2024-25/001,  

 

I/We hereby submit our Bid and undertake to keep our Bid valid for the period of 180 

days  from the date of submission of the Bid. 

 

I/We also agree to abide by and fulfill all the terms, conditions of provision of the bid 

document.  

 

Signature of Authorized Signatory  

 

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure - F  

Bid Covering Letter 

 

To, 

The General Manager, 

Broadcast Engineering Consultants India Limited, 

Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,  

RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

EOI Ref No: BECIL/RO/Phase-I CCTV/CAMC-TTD/EOI/2024-25/001,  

 

Dear Sir/Madam, 

 

We, the undersigned, offer to provide Systems Implementation solutions to the Purchaser 

on <Name of the Systems Implementation engagement> with your Expression of Interest dated 

<insert date>and our Proposal. We are hereby submitting our Proposal, which includes our 

Technical bid sealed on the <URL of e-Procurement portal> portal. 

 

We hereby declare that all the information and statements made in this Technical bid are 

true and accept that any misinterpretation contained in it may lead to our disqualification. 

 

We undertake, if our Proposal is accepted, to initiate the Implementation services related to 

the assignment not later than the date indicated in Fact Sheet. 

 

We agree to abide by all the terms and conditions of the EOI document. We would hold the 

terms of our bid valid for <210> days as stipulated in the EOI document. 

 

We understand you are not bound to accept any Proposal you receive. 

 

 

 

Signature of Authorized Signatory  

 

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure - G 

Bidders Credentials Summary 

 

SL. 

No. 
Project Name Client Name Client Type 

Project 

Value  

(in INR) 

Documentary 

evidence 

provided  

(Yes or No) 

Project Status 

(Completed or 

Ongoing or 

Withheld) 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

 

 

Signature of Authorized Signatory  

 

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure - H   

Self-Declaration for Non-Black Listing 

 

[ON BIDDER’S LETTER HEAD] 

 

 

Bidder Ref. No. ……………………… 

Dated : ……………………………….. 

 

To, 

The General Manager, 

Broadcast Engineering Consultants India Limited, 

Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,  

RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

 We, M/s. ------------------------------------------- hereby declare that the firm/company namely 

M/s. ------------------------, as on the date of bid submission, has not been blacklisted or debarred 

by any of the Central Government or State Government or any organization under Central/ State 

Government or any Statutory Authority, or any Public- Sector Undertaking. 

 

 M/s …………………………. has not been found guilty of any criminal offence by any court of 

law in India or abroad.  

 

 M/s ……………………, its directors and officers have not been convicted of any criminal 

offence related to their professional conduct or the making of false statement or misrepresentations 

as to their qualifications to enter into procurement contract within a period of three years 

preceding the commencement of the procurement process or have not been otherwise disqualified 

pursuant to debarment proceedings.  

 

Yours faithfully 

 

For,  

 

Signature of Authorized Signatory 

Place: ______________________ 

Date: _________________ 

Address: __________________________ 

Mobile: _________________________ 

Email ID: _________________________ 
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Annexure - I  

Undertaking Regarding Payment Of GST/ Filing of GST Return 

 

Ref…………………………………..                                    Date  

 

To,  

The Chairman and Managing Director,  

Broadcast Engineering Consultants India Limited,  

BECIL BHAVAN C-56, A/17, Sector-62, Noida-201301, U.P. 

 

Subject: Undertaking regarding Payment of GST/ Filing of GST Return. 

 

Dear Sir,  

 

This is in connection to the works awarded by M/s Broadcast Engineering Consultants India 

Limited (BECIL), we hereby undertake that we will comply with Goods and Services Tax 2017 and 

Various Rules Relating to GST Act, 2017(herein after referred to as GST Act and Rules) wherever 

we are obliged to comply with the GST Act and GST Rules. 

 

We further hereby undertake that we will issue proper “Tax Invoice” and/or any other 

Relevant Document as required under GST Act and Rules. We will furnish appropriate GST return 

and pay GST as required under GST Act and Rules on timely basis and will provide GST credit on 

timely basis through GST Portal (and/or by any other means as provided by GST Act and Rules).  

 

We hereby certify & undertake that we will not alter, delete or modify the invoices and other 

details uploaded at GST Portal unless approved by BECIL in writing.  

 

We also hereby certify & undertake that we indemnify BECIL on account of any loss of GST 

input credit as well as any interest, penalty, demands or other costs, expenses suffered by BECIL 

because of any failure on our part to file appropriate Return on time and/or pay Tax to 

Government/Appropriate Authority. 

 

In case we do not make payment the tax/interest/penalty/other expenses etc. on demand 

raised by Government/Tax Authorities due to default/delay on our part/action, we also authorize 

BECIL to forfeit/deduct from security held by BECIL, equivalent amount of interest/penalty/tax 

etc. for the amount so withheld.  

 

Signature of Authorized Signatory on behalf of Agency 

 

Address: __________________________ 

Mobile: _________________________  

Email ID: _________________________ 
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Annexure – J  

Power of Attorney for signing the Bid. 

(On Rs. 100 Stamp Paper) 

 

KNOW ALL MEN BY THESE PRESENTS,  

 

We “Name of Bidder" do hereby irrevocably constitute, nominate, appoint and authorize ______, 

who is presently employed with us and  holding the position of “______”, as our true and lawful 

attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such 

acts, deeds and things as are necessary or required in connection with or incidental to submission 

of our application for qualification and submission of our bid for the Project “Name of Project” of 

“_______” (the “client”) including but not limited to signing and submission of all applications, bids 

and other documents and writings, participate in pre-applications and other conferences and 

providing information/ responses to the client, representing us in all matters before the client, 

signing and execution of all contracts including the Agreement and undertakings consequent to 

acceptance of our bid, and generally dealing with the client in all matters in connection with or 

relating to or arising out of our bid for the said Project and/ or upon award thereof to us and/or 

till the entering into of the Agreement with the client. 

 

IN WITNESS WHEREOF WE, (Name of Bidder), THE ABOVE-NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS DAY OF Date_______. 

 

For Name of Bidder, 

 

     ____________ 

     ____________ 

 

Accepted 

 

             

 

 

Witnesses: 

 

1. (Notarized) 

 

 

 

 

2.  
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Annexure - K 

Pre-Bid Agreement 

 

This Agreement is made at Bangalore on __ DECEMBER 2023 between: 

 

M/s. Broadcast Engineering Consultants India Limited, Mini Ratna Public Sector Enterprise 

of the Government of India having its Registered Office at 56-A/17, Block-C, Sector-62, Noida -

201301 (U.P.) and Head Office at 14-B IP Estate Ring Road, New Delhi -110002, Regional Office 

No: #162, 2nd Main, 1st Cross, AG's Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094. 

Telephone -080-23415853, acting through Smt. Usha Mangalgi, General Manager (hereinafter 

referred to as "BECIL" or “First Party”) which expression shall unless repugnant to the context 

or meaning thereof, include its successors, authorized representatives and permitted assigns as 

the First Party. BECIL represents that it is an ISO 9001:2015, 27001:2013, ISO/IEC 20000:2012 

certified, Mini Ratna Public Sector Enterprise of the Government of India and provides project 

consultancy services and turnkey solutions encompassing the entire gamut of radio and television 

broadcast engineering viz content production facilities, terrestrial, like satellite and cable 

broadcasting in India and abroad. It also undertakes supply of specialized communication, 

monitoring, security and surveillance system to Defense, Police department and various Para-

military forces. BECIL has specialization in executing TV/Radio broadcasting, IT networking, 

Security Surveillance, Audio Video and Access control system projects in various Govt. 

departments throughout the country by its team of intelligent and dedicated technical officers and 

staff 

 

AND 

 

M/s XXX Company/firm incorporated under Companies Act, 1956 having its Registered Office 

at YYY by Mr. XYZ, Managing Director (hereinafter referred to as " XX "or “Second Party”) 

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, authorized representatives and permitted assigns as the Second Party. XX 

represents that it is a company/firm which has _______________________ 

 

BECIL and XX individually referred to as “Party” and jointly as “Parties”. 

 

PREAMBLE 

A. WHEREAS …………….. (Hereinafter referred as “CUSTOMER” or “END CUSTOMER”) floated on 

https://eproc.isro.gov.in/home.html Tender Number: VSSC/ PURCHASE UNIT I (MAIN 

PURCHASE)/ VS202300609801 dated 15-12-2023 for Conceptualization, Design, Engineering, 

Supply, Installation, Testing, and Commissioning of Technology Experience Centre at Vikram 

Sarabhai Space Centre (VSSC), Thiruvananthapuram published on 

https://eproc.isro.gov.in/home.html  (Hereinafter referred as “RFP”). 

 

B. That BECIL intends to submit its bid as in response to this RFP and it may by means of 

contracts and agreements enter into AGREEMENT with OEMs/Authorized Dealers/System 

Integrator of the related technology for the purpose of this RFP. 

 

C. AND WHEREAS BECIL has floated an EOI no. BECIL/RO/Phase-I CCTV/CAMC-

TTD/EOI/2024-25/001,  (Hereinafter referred to “EOI”) for selection of Backend partner for 

RFP.   

 

D. AND WHEREAS XX has been selected as backend partner of BECIL through terms of 

EOI. Also, XX agrees to execute entire scope of work for above mentioned Customer’s 

https://eproc.isro.gov.in/home.html
https://eproc.isro.gov.in/home.html
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RFP, if the bid submitted by BECIL against the RFP is accepted, and if BECIL receives 

a Work Order for the same. This agreement has been put into effect from date of signing 

of this agreement on an exclusive basis. 

 

E. AND WHEREAS the purpose of this pre-bid agreement is to formalize an  

understanding between BECIL and XX for RFP. Tender, if awarded to BECIL will be called as 

“Project”. 

 

F. AND WHEREAS both the parties agreed to work together for preparation and submission of 

the Bid against the Customer’s RFP and in case of award of work to BECIL, execute the work. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

ARTICLE 1.  GENERAL: 

 

1.1  PURPOSE 

A)  WHEREAS, End Customer has floated Tender Number: VSSC/PURCHASE UNIT I (MAIN 

PURCHASE)/VS202300609801 dated 15-12-2023 for Conceptualization, Design, 

Engineering, Supply, Installation, Testing, and Commissioning of Technology Experience 

Centre at Vikram Sarabhai Space Centre (VSSC), Thiruvananthapuram. 

 

B)  XX has agreed to associate itself and render its services to BECIL in the capacity of System 

Integrator for the purpose of the aforesaid RFP enabling BECIL to bid for the RFP.  

 

C) Both the parties have read and understood the terms of the aforesaid RFP. Second Party 

has agreed not to disclose the terms of the aforesaid RFP to anyone unless so authorized to 

do so by the First Party. The PARTIES will execute the PROJECT, if awarded, in terms of 

responsibility as ascribed to each party. XX will do the entire system integration for the project, if 

awarded which covers the entire scope of work mentioned in the tender RFP documents or any 

subsequent modifications/amendments thereof. BECIL undertakes to be responsible for all overall 

Project Management and correspondence/ interface/ interaction with the Customer. 

 

1.2   REPRESENTATION OF PARTIES  

 

Second Party represents to BECIL that as on the date of this AGREEMENT:  

 

a) That Second Party is duly organized, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Contract. 

 

b) That the execution, delivery and performance by Second Party of this Contract have been authorized 

by all necessary and appropriate corporate or governmental action and will not to the best of its 

knowledge: 

 

(i) require any consent or approval not already obtained;  

(ii) violate any Applicable Law presently in effect and having applicability to it;  

(iii) violate the memorandum and articles of association, by-laws or other  Applicable organizational 

documents thereof;  

(iv) violate any clearance, permit, concession, grant, license or other governmental authorization, 

approval, judgment, order or decree or any mortgage AGREEMENT, indenture or any other 

instrument to which such Party is a party or by which such Party or any of its properties or assets 

are bound or that is otherwise applicable to second Party;  
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(v) create or impose any liens, mortgages, pledges, claims, security interests, charges or 

Encumbrances or obligations to create a lien, charge, pledge, security interest, encumbrances or 

mortgage in or on the property of such Party, except for encumbrances that would not, 

individually or in the aggregate, have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party from fulfilling its obligations 

under this contract;  

 

(c) That Second Party has not been black-listed by Central/ State Government or any other 

Government PSU and are not facing/likely to face any disciplinary proceedings under Indian or 

under laws of any other country;  

 

(d)  That this Contract, RFP No. ______ Dated ______and the NOA issued by BECIL dated _______ is the 

legal and binding obligation of such Party, enforceable in accordance with its terms against it; 

 

(e) That there is no litigation pending or, to the best of Second Party's knowledge, threatened to which it 

or any of its Affiliates is a party that presently affects or which would have a material adverse effect 

on the financial condition or prospects or business of such Party in the fulfilment of its obligations 

under this Contract. 

 

(f) That there is no legal action/dispute initiated or pending on Second Party at the time of signing of this 

contract which is likely to concern or affect BECIL in any manner. If any such case is found pending, 

the contract will automatically become invalid and the agency will be penalized by withholding the 

EMD, PBG and legal action will be initiated as deemed fit by the competent authority. All ongoing 

and future business association with BECIL will also be terminated. 

 

RESPONSIBILITY MATRIX  

P-Primary Responsibility 

S-Secondary Responsibility 

J- Joint Responsibility 

 

S.NO.  PRE-BID RESPONSIBILITY BECIL XX 

1. Pre bidding site survey, if any  S P 

2. Technical bid preparation as per RFP along with MAF and 

datasheets of fully complied products as per the RFP 

specifications. 

J J 

3. Competitive commercial bid preparation as per RFP  S P 

4. Coordination with OEMs/distributors for preparation of bid. S P 

5. Technical Bid Facilitation. S P 

6. Commercial Bid Facilitation s P 

7. Prepare the bid as per eligibility criteria. Interaction with 

customer and going through the RFP process. 

P S 

8. Documentation and correspondence with the customer. P - 

9. Provisioning of certificates from OEMs for product support, 

warranty, spare availability and delivery as per the 

customer/ RFP requirement. 

- P 

10. Provisioning of EMD to end customer as per RFP 

requirement. 

P  

11. Provisioning of EMD to BECIL on proportionate basis.  P 

12. Provisioning of any other required document for bidding. J J 

13. Submission of complete techno-commercial offer to the P  
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customer in requisite mode.  

14. Execution of field trials and any product demonstrations and 

tests, as required by the customer. 

S P 

15. Any other relevant follow up, correspondence and meetings 

with customer. 

P S 

16. Support during Reverse Auction (if any) S P 

 

NOTE: A detailed Agreement of POST-BID responsibility shall be signed subsequently, if 

the project is awarded and Work Order issued by the Customer to BECIL.   

 

The detailed Agreement for System Integrator between the parties will contain: 

 

(a) Responsibility matrix of the PARTIES to execute the PROJECT, if awarded, jointly. This will 

cover the entire scope of work mentioned in the tender RFP documents or any modifications 

thereof.  

(b) Other Modalities/conditions that might arise or might require to be incorporated towards 

complete & satisfactory execution of the Project. The above list is illustrative and not 

exhaustive and will include apart from the above other clauses also.  

(c) Financial Arrangements. The above list is illustrative and not exhaustive and will include 

apart from above other clauses also. 

 

ARTICLE 2: TERM AND TERMINATION 

 

2.1. Terms:  This AGREEEMENT shall be valid from the date of signing and shall terminate on the 

earliest occurrence of one of the following: 

 

a)  A Contract for the PROJECT has been awarded by the End Customer to BECIL and the parties 

hereto have subsequently entered into and signed a comprehensive formal AGREEMENT referred 

to under item 1.4 above;  

 

       or  

 

b)   In case the Contract for the PROJECT is awarded to other entity/bidder or the PROJECT is 

cancelled and all rights and obligations between the PARTIES hereto according to this AGREEMENT 

have been fulfilled;  

 

       or 

 

c)   By Mutual consent between the Parties  

 

2.2. In the event order is placed on BECIL by the end customer wherein BECIL is to use services 

of ______________XX__________, ___________XX_________ will have no right to terminate this 

agreement till such time that the project is complete in all respects including the expiration 

of AMC period, if any. 

 

2.3. Effect of Termination or Expiration: Upon any expiration or termination of this 

AGREEMENT and subject to applicable laws; Each party will (i) return (or destroy if 

requested by the disclosing party) the original and all copies of any confidential & 

proprietary information of the disclosing party; and (ii) at the disclosing party’s request, 

have one of the officers of the receiving party certify in writing that it has fully complied with 

the provisions of this Clause. For the purpose of this Clause, the expression “Confidential 
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& Proprietary Information” shall be limited to matters of commercial confidence, Proprietary 

rights, trade and business secrets and intellectual property but shall not include 

correspondence exchanged between the parties and contents thereof. 

 

ARTICLE 3: PAYMENT & COMMERCIAL TERMS AND CONDITIONS 

 

3.1 While preparation and submission of Bid against the Client’s RFP, BECIL will Provision the 

EMD to end customer as per the customer RFP requirement. ______________XX__________ will 

provision an EMD of Equal amount to BECIL on back-to-back basis.  

 

3.2 In case the bid submitted by BECIL against the Customer’s RFP, prepared in collaboration 

with ______________XX__________, is accepted and BECIL receives Work Order from the 

Customer, the following conditions will be applicable: 

 

(i) BECIL will provision Transaction charges, Annual Milestone charge and any other 

charges for signing the agreement with the customer, payable to GEM. All such charges 

shall be recovered in total quantum from ______________XX__________. 

 

(ii) BECIL will issue Work/Supply Order/s to ______________XX__________, on becoming L1, 

ensuring net __% margin to BECIL on the total basic value of the project 

 

(iii) All terms and conditions of the Customer’s RFP, and any subsequent amendments/ 

corrigendum’s thereof, will be applicable fully on back-to-back basis on 

______________XX__________, including all important terms and conditions like EMD, 

PBG, Payment Terms, SLA conditions, Liquidity Damages, and any other penalties etc.  

 

(iv) EMD and Performance Bank Guarantee as applicable shall be payable by 

______________XX__________ on back-to-back basis as per the terms and conditions of 

Customer’s RFP, and any subsequent amendments/ corrigenda thereof. 

 

(v) In case the bidding against Customer’s RFP requires online cash payment for EMD, the 

proportionate amount will have to be paid in similar mode by ______________XX__________ 

to BECIL. In case the bidding is on GeM portal or requires submission of EMD in the 

form of Bank Guarantee; the cost incurred towards GeM transaction charges and/or 

EMD (BG) making charges shall also be recovered from ______________XX__________in 

case the Project is awarded to BECIL by the Customer. 

 

(vi) All payments in the Project to ______________XX__________, shall be on back-to-back 

basis only subject to receipt of corresponding payment from the Customer. No advance 

will be paid to ______________XX__________, even though BECIL may be eligible to get 

advance from the                                                                                                                 customer being a front-end bidder, unless a BG of 

equivalent amount is submitted by ______________XX__________to BECIL. 

 

(vii) All pricing by ______________XX__________ would be inclusive of all statutory taxes 

payable by ______________XX__________. However, any statutory change in Tax Structure 

prevailing at the time of invoicing shall be binding to both - ______________XX__________ 

and BECIL 

 

ARTICLE 4: CONFIDENTIAL INFORMATION 

 

4.1. Subject to applicable laws and as required by End-Customer, Law-Enforcement agencies 
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& Government agencies, the terms of this AGREEMENT are agreed by all the Parties to be 

confidential and all information disclosed by one party to each other hereunder shall be kept 

strictly confidential.  

 

4.2. Each party shall keep any information obtained by it from the other party strictly private and 

confidential for the purpose of: 

(a) preparation of bid for the tender and/or, 

(b) In case of award of a Contract for the PROJECT to BECIL and/or, 

(c)  Execution of the PROJECT 

 

ARTICLE 5: LIMITATION OF LIABILITY 

 

5.1. With the exception of any breach of confidentiality obligations, neither party will be liable 

to the other party for any costs, damages, expenditure, loss of profits, prospective profits of 

any kind or nature etc. arising from the termination or alleged breach of this AGREEMENT or 

in any manner arising from this AGREEMENT. 

 

ARTICLE 6: GENERAL TERMS & CONDITIONS 

6.1 AGENCY 

This agreement between the parties is on a principal-to-principal basis and it is agreed that 

______________XX__________ is not and shall not represent itself as an agent of BECIL. 

 

6.2 CONFIDENTIALITY 

 

The parties along with their employees working on the specified projects agree to maintain 

strict confidentiality of all information of technical or business nature provided to each other 

pursuant to this agreement and/ or any subsequent agreement or any correspondence in 

writing between them. This clause shall survive the expiry/termination of this agreement. 

 

6.3 ASSIGNMENT 

 

This AGREEMENT may not be assigned by either party, by operation of law or otherwise, 

without the prior written consent of the other party. This AGREEMENT will be binding upon, 

and ensure to the benefit of, the permitted successors and assigns of each party. Any 

purported assignment in violation of this clause will be null and void. 

 

7. INTELLECTUAL PROPERTY RIGHTS 

 

BECIL would make no claim on the technology / algorithms used in servicing the clients either 

during the contract or ever later. Both the parties agree that consideration mentioned under 

commercial term of this agreement is after taking into consideration the cost of intellectual 

property rights, if any, to be used under this agreement and no further claim in this regard 

shall be entertained by BECIL. BECIL shall be kept indemnified by XX for any kind of breach 

of IPR of any third party for all the products/services supplied by it under this agreement. 

 

Any amendment to this AGREEMENT, if required, shall be done in writing with the mutual 

consent of the parties. 

 

8. WARRANTIES AND UNDERTAKINGS 

 

i. Each Party acknowledges that it is and shall remain liable to the other party for the 
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consequences of any failure on its part or on the part of its Personnel to fulfill the tasks 

assigned to it under this Agreement. 

 

ii. Each Party shall be responsible for providing all appropriate facilities and services as shall 

be necessary in the proper performance of its obligations, which will be entirely at that Party’s 

own expense. 

 

9. INDEMNITY 

 

Each party shall indemnify, keep indemnified and hold harmless the other Party from and 

against all costs, expenses, liabilities, injuries, direct, indirect or consequential loss (all three 

of which terms include, without limitation, pure economic loss, loss of profits, loss of business, 

depletion of goodwill and like loss), damages, claims, demands, proceedings or legal costs (on 

a full indemnity basis) and judgments which it may incur or suffer as a result of a breach of 

this Agreement or negligent acts or omissions or willful misconduct of the Party and/or its 

Personnel including without limitation any resulting liability the Consortium has to any third 

party. 

 

10. ASSIGNMENT AND SUB-CONTRACTING  

 

Neither this Agreement nor any of the rights and obligations under it can be assigned by any 

party.  Parties may engage sub-contractors by mutual consent, subject to the compliance with 

the Tender terms.   

 

11. FORCE MAJEURE 

 

No Party will be deemed to be in breach of this Agreement, nor otherwise liable to the other for 

any failure or delay in performance of this Agreement if it is due to any event beyond its 

reasonable control other than strike, lock-out or industrial disputes but including, without 

limitation, acts of God, war, fire, flood, tempest and national emergencies. 

 

12. DISPUTE RESOLUTION  

 

i.  All disputes arising out of or in connection with this Agreement and any amendments thereof, 

shall, as far as they cannot be amicably settled between the parties, shall be submitted to arbitration 

by a Sole Arbitrator to be appointed by CMD, BECIL. The venue of arbitration shall be Delhi. 

Arbitration proceedings shall be governed by the Arbitration & Conciliation Act, 1996 or any 

subsequent modification thereof. 

Note: During a dispute, each Party must continue to perform its obligations under this 

Agreement.  

 

13.  GOVERNING LAW AND JURISDICTION  

 

 This Agreement is governed by the laws of India and each Party irrevocably and 

unconditionally submits to the exclusive jurisdiction of the Courts at New Delhi, India.  

 

14. NOTICES  

 

i. Any intimation, notice, request, grievances, complaint or consent required or permitted to 

be given or made pursuant to this Agreement shall be in writing. Any such notice, request or 

consent shall be deemed to have been given or made when delivered in person to an authorized 
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representative of the Party to whom the communication is addressed or when sent by 

registered post to such Party at the specified address. 

 

ii. Any notice issued pursuant to this Agreement must be in English and in writing. All 

notices, correspondence or other communication relating to this Agreement shall be given:  

 

 

(a) by being personally served on the designated Party; or 

(b) by being sent to the Party's designated address for service by prepaid ordinary mail; or 

(c) to the designated facsimile; or 

(d) to the designated e-mail address.  

 

The particulars for service to each party are:  

Address:  XXXX 

Fax:       

E-mail:     

 

Address:  Broadcast Engineering Consultants India Limited 

        BECIL BHAWAN, C56/A17 Sector 62 Noida 201307 / Office No: #162, 2nd Main, 

1st Cross, AG's Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094. 

 

 

Fax:     +91 11 23379885/080-23415853 

E-mail:   usha@becil.com. 

 

15. WAIVER  

 

The failure by Parties to enforce at any time or for any period any one or more of the terms or 

conditions of this Agreement will not be a waiver by them or of the right at any time 

subsequently to enforce all terms and conditions of this Agreement.  

 

16. SURVIVAL  

 

i. The representations and warranties contained in this Agreement survive the termination 

of this Agreement.  

 

ii. Each indemnity and guarantee arising in respect of this Agreement survives the 

performance of obligations arising out of or under this Agreement and the termination of this 

Agreement and will continue in force as long as necessary to affect their purpose.  

 

17. VARIATION 

 

This Agreement may be amended at any time by written agreement of the Parties.  No variation 

to this Agreement shall be effective unless in writing signed by a duly authorized officer of 

each of the Parties.   

 

18.  COUNTERPARTS  

 

This Agreement is executed in two counterparts, with each party retaining one original. 

 

19. DAMAGES  
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Once the Bid has been submitted, neither of the parties may withdraw from its obligations & 

terms of the present AGREEMENT. Any damage/loss caused to BECIL due to failure on the 

part of ______________XX__________  to enter into a detailed agreement as mentioned above, 

shall be borne by ______________XX__________  and will be made good by it in case BECIL has 

to make payment of any damages/penalty to End Customer of any nature whatsoever.  

 

20.  ENTIRE AGREEMENT  

 

 This Agreement hereto constitutes the entire agreement between the Parties with regard to 

the subject matter contained in this Agreement and supersedes all prior negotiations, 

representations, agreements and understandings, written or oral preceding the execution of 

this Agreement.   

By signing this AGREEMENT, BECIL and ______________XX__________ acknowledge that it 

correctly records the understanding they have reached with regard to the Project.  

 

IN WITNESS WHEREOF, the parties have caused this AGREEMENT to be executed by their 

respective authorized representatives with effect as of the Effective Date. 

 

NOTE: ALL the RFP Terms and condition and corrigendum thereof, shall be binding on 

the XX on back-to-back basis.  

 

FOR AND ON BEHALF OF BECIL 

 

 

Date: 

 

Place:  

 

Witness: 

 

1. 

 

FOR AND ON BEHALF OF XX 

 

Date: 

 

Place:  

 

Witness 

 

1. 
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Mention the BOM details 

S.No Description of the material Qty 

    
 
 
 
 

 
I 
 

 
 
 
 
 
 
 

II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

III 
 
 
 
 
 
 
 
 

IV 
 
 
 
 
 
 
 
 
 
 
 

Comprehensive maintenance of CCTV system (Phase-I) comprising 

the following allied equipment including required spare parts  so as 

to maintain the system in working condition. 

  

Cameras 

a. Fixed  IR  IP  outdoor box 
Make : Bosch  Model : NBE-4502-AL 

b. Fixed  IR  IP  outdoor box 4K 

Make : Bosch  Model : DINION Ultra-8000 MP 

c. PTZ IP Cameras 

            Make : Bosch  Model : NDP-5502-             Z30L-IP5000i 
 

Control Panel Outdoor  Make: IVIS  (Model N/A) 

a. 4 Port  or higher switches  

Make: Cisco   Model: SG-300-10MPP 

b. 2 x1 GSM  Fiber Trans receiver Module  

Make:  DIGISOL (Model N/A) 
c. Power Management (UPS) 

Make: APC  (Model N/A) 

d. NVR 

Make :  Panasonic  (Model N/A) 

e. Hard disk 
Make:  Seegate 

f. Two Way Audio 

Make: IVIS 

g. Siren/Strobe  

Make: IVIS 

 
 

 

Software 

a. Milestone Software for 300 Cameras 

Make : Milestone 2018-R2 Version 
(One time license upgradation-300Nos,(300VMS License 

updation with perpetual warranty) 

b. Virtual Tripwire, smoke & Fire detection, crowd congestion, 

People count, Leftover object, Zone intrusion etc 

Make:  IVIS  (Model N/A) 

 
Server 

a. Server (Windows) 

Make :HP-  Model:Proliant-DL-380-Gen9 

b. Server (Linux) 

Make : HP- Model: Proliant-DL-380-Gen10 

c. Analytics server all other analytics (Windows) 

Make : IVIS  (Model N/A) 

 

Storage 

Make: Hitachi   Model:VSP-G-400 

 

 

CMS Infrastructure  

a. Systems    Make: IVIS  (Model N/A) 
b. Sub-controls  L2 Switches 

Make:  Digisol  Model:DG-GS4928SE 

c. Sub-controls  POE Switches 

 
 
 
 

175  Nos 
 

18    Nos 
 

87   Nos 
 
 

80   Nos 
 

105  Nos 
 

70   Nos 
 

80   Nos 
 

35   Nos 
 

35   Nos 
 

35   Nos 
 

35   Nos 
 
 

1   Lot 
 

16  Nos 
 
 

 
 

6  Nos 
 

1 No 
 

1  No 
 
 

 
1  No 

 
 

15  Nos 
 

6  Nos 
 

5  Nos 
 

1  No 
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V 
 
 
 

VI 
 
 
 
 
 
 
 
 
 
 

 

Make:  SG-300 Model :MPP Series 

d. L3 Switches 

Make: Cisco  Make: Cat-3650-24-1*4G 
 

 

Access Control to CC for registered users / operations 

        Make & Model (N/A) 

a. Digisol  L-3  switches   

Make:  DG     Model: GS-4928SE 
b. Sub-control  L-2 switches 

Make :  Digisol  Model : DG-GS4928SE 

c. Digisol 1000 base LX SFP Trans receiver 

Make:  DIGISOL  (Model N/A) 

d. Direct attached SFP + COPPER cable ( 1Mtrs)  
         Make & Model (N/A) 

 

Minimum 4(four) persons to be engaged for CAMC, since they have 

to be available at Tirumala round the clock 24/7,365 days 

 

 
 
 

1 No 
 
 

2 Nos 
 

12  Nos 
 

394  Nos 
 

8   Nos 
 
 

4 Persons 
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ANNEXURE-L 

 

 

 

 

Price Bid Format- Brake up details 
 

S.No 
Item 
Code 

Item Name Description Of Item UOM Quantity 
UNIT 

PRICE 
GST 

TOTAL 
PRICE 

1 
CCTV 
AMC 
01 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 
management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for first year 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 
management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for first year 

Per 
Year 

1   

 

2 
CCTV 
AMC 
02 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 
management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for second year 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 
management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for second year 

Per 
Year 

1   

 

3 

CCTV 

AMC 
03 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 

management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for Third year 

Comprehensive Annual maintenance charges of CCTV 
system under Phase-I comprising cameras, server, 

management system, switches, cables etc., including 
required spare parts to maintain the system in good 
working condition for Third year 

Per 
Year 

1   

 

4 
CCTV 
AMC 
04 

Software one time license up gradation 300 Nos. ( 300 
VMS License updation with perpetual warranty) 

Software one time license up gradation 300 Nos. ( 300 
VMS License updation with perpetual warranty) 

ONE 
JOB 

1   
 

5 

CCTV 

AMC 
05 

Man power for monitoring working of CCTV system 

equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for first year 

Man power for monitoring working of CCTV system 

equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for first year 

One 
Year 

1   

 

6 
CCTV 
AMC 
06 

Man power for monitoring working of CCTV system 
equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for second year 

Man power for monitoring working of CCTV system 
equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for second year 

One 
Year 

1   

 

7 
CCTV 
AMC 
07 

Man power for monitoring working of CCTV system 
equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for third year 

Man power for monitoring working of CCTV system 
equipped with Cameras, switches, server, software etc., 
round the clock 24/7 (365 days) under Phase-I at 
Tirumala for third year 

One 
Year 

1   

 

Total bid value for three years CAMC in Rs (Including Taxes) Lumpsum total price-    Say A  
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Price Bid Format 

 

Annexure-M 

 

 

 

  

Note:-  
1.Replacement of spares upto value of ₹50,000/-during repairs & service shall be borne by the contractor. 

2. One time license upgradation-300Nos,(300VMS License updation with perpetual warranty). 

3. The following documents should be furnished by the contractor for arranging monthly payment. 

 a. Documentary evidence that payment is made to personnel through their bank accounts. 

 b. ESI payment challans of the preceding month where TTD has reimbursed the employer contribution  

 c. EPF payment challans of the preceding month where TTD has reimbursed the employer contribution. 
 

4.Statutory deductions will be made as per norms ,if applicable any modalities imposed on GST by the Government from time to time ,the same will be 

implemented subject to the applicable GST conditions in the tender document. 

5. All the SLA and penalties will be on back to back basis.Penalties imposed by TTD will be passed on to the account of the back end partner. 

 

 

 

 

    A B C D D 

SL Item Description Qty Units 

Lump Sum Price 

offered for the 

complete Project 

(inclusive of AMC, 

Spares etc.) as per 

full Scope of Work 

(Exclusive of GST) 

NET margin 

offered to 

BECIL on 

Total Value of 

Project 

(IN Figure %) 

A*B A-C Total D in figure 

1 

Comprehensive Annual 

maintenance of Phase-I CCTV 

system at Central Command 

Control Room, Tirumala for a 

period of 3 years. 

 

1 Lot      
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 CHECK LIST (Mandatory)   

S.No Document Name Document Type Submitted (Yes/NO) 

1 Copy of valid registration of Manufacturer / Authorized dealers of CC TV systems Mandatory  

2 Copy of permanent account number ( PAN card) Mandatory  

3 
The Contractor must have active/valid registration number with the GST authorities within the State of 
Andhra Pradesh 

Mandatory 
 

4 
EMD of Rs.1,00,000/- by BG (valid for 6 months) drawn on or after 18.01.2024 or online payment/challan 
receipt in favour of the Executive Officer , TTD, Tirupati. On line payments to any other accounts and EMD 
paid through Demand draft/NEFT/RTGH will be summarily rejected 

Mandatory 

 

5 
The turn over should be carried out duly furnishing the part of turn over for Similar works only and this 
should be certified by the Chartered Accountant in the last 5 years in Statement-I 

Mandatory 

 

6 
Details of similar works ( CC TV systems) completed as Prime contractor (in the same name ) for Rs.15.00 
Lakh in any one year during the last five financial years in Statement-II with supporting certificates 

Mandatory 

 

7 
Quantities of similar work ( AMC CC TV systems-one year) executed as Prime Contractor ( in the same 
name) during the last 5 financial years - in Statement - III with supporting certificates 

Mandatory 

 

8 
Proof of liquid assets / Credit facility for an amount of Rs.12.50 Lakh Credit facility/letter of credits / 
Solvency certificates from Bank etc., Not older than one year as on Bid submission date and should have 

the validity sufficiently beyond the date of tender 

Mandatory 

 

9 Declaration as per Annexure-II Mandatory  

10 Information on litigation history Statement-IV Mandatory  

11 The signed copy of Minutes of the pre-bid meeting, scan and upload Mandatory  

12 The details of registration of ESI Mandatory  

13 The details of registration of EPF Mandatory  
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-END OF EOI- 

 

The NIT published by the client TTD is follows. Bidders are requested to go through the entire NIT documents which is also an 

integral part of the EOI and submit their responses accordingly. Also bidders are requested to frequently visit the clients website 

and ascertain the corrigendum/addendums published by TTD 



                ENGINEERING DEPARTMENT 

 

NIT No: 355/SE-II/TTD/2023-24   

Tirumala Tirupat DDeaastanama :: Tirupat

    

TENDER CUM AUCTION (REVERSE TENDERING) 
STANDARD BID DOCUMENT

1
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Tirumala Tirupat DDeaastanama :: Tirupat

* * *
DRAFT BID DOCUMENT  

D-PROCUREMENT TENDER cum AUCTION (REVERSE TENDERING ) 

NIT No: 355/SE-II/TTD/2023-24    

VOLUME – I

NAME OF WORK : Comprehensive  Annual  maintenance  of  Phase-I
CCTV  system  at  Central  Command  Control
Room, Tirumala for a period of 3 years

NAME AND ADDRESS OF THE 

CONTRACTOR  WHO DOWN 

LOADED THE BID DOCUMENTS.

:    _______________________ 
_________________________________ 

_________________________________ 

_________________________________ 

_________________________________ 
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I N D E X

NO DETAILS PagD No.

1. NOTICE INVITING TENDER (NIT)

2. INSTRUCTIONS TO TENDERERS.

A) General.

B) Tender Document

C) Preparaton of Tenders

D) Submission of Tenders

E) Tender Opening and Evaluaton.

F) Award of Contract.

ANNEXURE-A

3. Annexure-I          Checklist to Accompany the Tender-

Annexure-II     Declaraton

4. CONDITIONS OF CONTRACT.

TENDER

A)  General

B)  Time for completon.

C)  Quality Control

D)  Cost Control

E)  Finishing the Contract

F)  Special conditons.

G) Conditons / Requirements for  Consortum /Joint eenture JJe)

5 FORMATS OF SECURITIES

6. Scope of work

7. Annuxeres 

8. PRICE BID  & BILL OF QUANTITIES 
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NOTICE INVITING TENDER
(NIT)
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TIRUMALA   TIRUPATI   DEVASTHANAMS, TIRUPATI

ENGINEERING   DEPARTMENT

*** *** *** 
D-PROCUREMENT TENDER CUM AUCTION (REVERSE TENDERING)

NOTICE INVITING TENDERS (NIT)

1 Department Name : TTD – EnginDDring

2 Circle : SupDrinsDnding EnginDDr - II

3 Tender Notce No. :  89/ D3/CE /TTD /2023-24, DasDd 18.01.2024

4 NIT No :  355/SE-II /TTD/2023-24 

5 Name of Work : Comprehensive Annual maintenance of Phase-I CCTV system
at Central Command Control Room, Tirumala for a period of 3
years 

 6 ECe  OPEN  TENDER                    

7 Period of 
Completon 
Jin Months)

: TtrDD yDara  

8 Form of Contract : Lump Sum JL.S)

9 Class  of  Contractor
eligible  for
tendering

A. GDnDral RDquirDmDnsa:

(a) Manufacturers  /  Authorized  dealers  of  CC  TV

systems who are eligible to quote for this value of
work.  The  eligible  intending  bidders  would  be
required  to  enroll  themselves  on  the  e-
procurement  market  place
www.apeprocurement.gov.in and submit their bids
online only.

A.  TECHNICAL REQUIREMENT:

      The bidder should satsfy the following.

(a) The bidder should have executed Minimum quanttes
in any one year during last Five Financial Years  J2018-19 to
2022-23)

AMC of CC TV ayasDma  1 yDar 

RECEIPT  NOTES  /  COPY  OF  INVOICES  WILL  NOT  BE
CONSIDIRED.

B.   FINANCIAL REQUIREMENT:

The Contractor should satsfy the following.
1. Satsfactorily completed as a PRIME CONTRACTOR, Similar works

of value not less than ₹ 25.00 Lakh  [at current price level] in

any of one year during last 5 fnancial years i.e., 2018-19 to 2022-
2023 and updated to 2023-24.

Note: - The cost of completed works of previous years shall be
given  weightage  of  10% per  year  to  bring  them to  current
price level, Jthe fnancial year in which bids are invited).

5
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2. The  bidder  should  have  liquid  assets  /  credit  facility  /
solvency certificate from schedules banks of value not less
than 12.50 Lakh₹  (Not older than one year).  

Note:

i. Experience relatng to the works  executed in  State  /
Central  Government  Departments  or  State  /  Central
Government  under  takings  in  India  /  Semi  Govt
/PSUS/Quasi Govt /TTD shall only be considered

C. Even though the Contractors meet the above Qualifcaton
Criteria, they are subject to be disqualifed if they have:

a) Record of poor performance such as abandoning the
works, not properly completng or fnancial failures etc.,
in preceding 5 Jfve) fnancial years  J2018-19 to 2022-
23). 
b) Consistent history of litgaton or arbitraton awards
against  the  Contractor  in  preceding  5  Jfve)  fnancial
years J2018-19 to 2022-23).

1. a)  Sub-contractor’s  experience,  in  his  name  will  be
taken  in  to  account  in  determining  the  Tenderer’s
compliance to the Qualifcaton criteria, if it is as per
GO Ms No.8, dated 8.1.2003.

 
b) The experience gained in a  registered Je frm to the
extent  of  the  Tenderers  share  shall  be  considered  if  the
tenderer  happens  to  be  the  lead  partner,  for  similar  works
criteria also.
           Bids, which do not fulfll the Eligibility Criteria, will not
be considered

10 Tender Type :  Open 

11 Bid Call JNos.) : 1as  CALL

12 Type of Quotaton : TDndDr wiaD

13 Transacton Fee : All the partcipatng bidders shall pay a transacton fee Jnon-
refundable)  on-  line  Jnon-refundable)  JGenerated  Online)  in
favour MD APTS, eijayawada.   It is mandatory for the bidders
to  pay  the  transacton  fee  through  the  Electronic  payment
Gateway    

14 EMD  / Bid  Security
JINR)

: Ji) EMD for ₹1,00,000/- Jdrawn on/or Afer  18-01-2024)

EMD shall be Mandatorily paid  through APTS portal only in

the shape on line payment/Challan/BG made in favour of

Executve Ofcer, TTD, Tirupat.

Jii) In caaD of BG   the Account details are as follows: JName

of Account holder: The Executie Ofcere TTDe Tirupate EMD

Account No.013110100031399e UNION BANK OF INDIAe TTD

Admn.  Building  Branche  KT  Roade  Tirupate   IFSC

Code:UBIN0801313e MICR No. 517026071

Jiii)  On line payments to any other accounts and EMD paid

through  Demand  Draft  NEFT  t  RTGS  will  be  summarily

rejected.)

15 Bid  Document : 24-01-2024 from 5.00 PM
6
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Ja) Downloading  Start
Date

15
Jb)

 Pre-Bid meetng : 31-01-2024  @ 3.30 PM
( in stD CtambDr of  stD  SE-II, TTD, Tirupat)

16 Bid  Document
Downloading  End
Date

: 08-02-2024 up so 1.00 PM

17 Last  Date  &  Time
for Receipt of Bids

: 08-02-2024 up so 3.00 PM

18 PQ  Stage  Date  &
Time 

: 12-02-2024 as 3.00 PM
Original BGa atould bD aubmitDd bDforD PQ asagD opDning
dasD & tmD  fiDd.

19 Commercial  Stage
Date & Time

: 13-02-2024 as  11.00 AM

20 Aucton  Date  &
Time  JReverse
Aucton)

: 13-02-2024 as 2.00 PM so 5.00 PM
Minimum  Duraton: 3 Houra

21 TQ  Stage  Date  &
Time

: 14-02-2024 as 3.00 PM

22 Bid ealidity Period :   90 Daya

23 Declaraton  of
successful bidder by
competent
authority  JL1  afer
e-aucton  and
physical  document
verifcaton)  subject
to reverse tendering
process eide GO Ms
No  67  dt  16-08-
2019

: Will bD intmasDd lasDr

24 Tender  invitng
authority i.e. Ofcer
invitng  bids  and
opening the  bids

: The Chief Engineer, TTD, Tirupat

 

25 Bid  opening
authority  and
address

: The Superintending Engineer-II, First foor, Room No.46, T.T.D.
Admn. Building, K.T.Road, Tirupat, Chitoor JDist), A.P, India

26 Contact Details : 0877-2264389

27 Procedure  for  bid
submission

: As per Notce Invitng Tender

28 General  Terms  &
Conditons  /
Eligibility criteria

: As per Tender Document

29 Procedure  for  Bid
Submission. 

: a) Tender schedule can be downloaded from the web site: 
htps://tender.apeprocurement.gov.in

b) Intending  bidders  can  contact  O/o  the  Superintending
Engineer-II, TTD, Tirupat for any clarifcaton, informaton
on any working day during working hours.
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c) All bidders shall fll out the pre-qualifcaton checklist and
sign on the self-declaraton form statng their compliance
with all the technical and fnancial pre-qualifcaton criteria

d)  EMD for 1,00,000/-₹  to be paid (drawn on/or After 18-01-2024)

EMD shall be Mandatorily paid  through APTS portal only in the
shape  of  on  line  payment/Challan/BG  made  in  favour  of
Executive Officer, TTD, Tirupati 

e)  In case of BG the Account details are as follows:

Name of Account holder: The Executive Officer, TTD, Tirupati
EMD Account No.013110100031399, UNION BANK OF INDIA,
TTD  Admn.  Building  Branch,  KT  Road,  Tirupati  IFSC  Code:
UBIN0801313, MICR No. 517026071

f)  online payment to any other accounts and  EMD paid through

Demand Draft/NEFT/RTGS will be summarily rejected.)

g) All bidders shall upload documents in the e-Procurement

portal validatng their declaratons under the technical and

commercial  pre-qualifcaton  criteria  laid  out  in  the

checklist 

h) The  bidders  shall  quote  their  inital  price  ofer  at  the

prescribed feld / place provided in the e-market place.

i) The quoted inital  price ofer cannot  be in excess of 5%

over the Internal  Bench Mark JIBM) value/ECe provided

failing  which  it  is  liable  to  be  rejected  outright  by  the

department.

j) The bidder shall  sign on all  the documents uploaded by

him  including  EMD  owning  responsibility  for  their

correctness / authentcity and upload along with Tender.

k) The system shall carry initally the evaluaton based on the
informaton furnished in the given templates with regard
to both technical and commercial pre-qualifcaton criteria
and the declaraton up loaded by the bidder.

l) All bidders shall furnish the original hard copies of the BG
for EMD before PQ stage opening date and tme fxed.

m) If any bidder fails to submit the original hard copies of the
BG for  EMD within  the  stpulated  tme,  the  Inital  Price
Ofer of the respectve bidder will not be opened and they
shall  not  be  carried  forward  into  the  reverse  aucton
phase.

n) The  Department  shall  carry  out  the  technical  bid
evaluaton  solely  based  on  the  uploaded  certfcates  /
documents, BG/Online payment/Challan towards EMD in
the e-procurement system and open the price bids of so
received.

o) Successful bidder shall furnish the original hard copies of
all the documents / certfcates /statements, BG / Online
payment/Challan  receipt uploaded  by  him  before
concluding agreement and stpulated tme.
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p) If  the successful  bidder fails  to  submit  the original  hard
copies of up loaded certfcates / documents,  BG /  Online
payment/Challan receipt  towards  EMD  within  the
stpulated tme or if any variaton is notced between the
up loaded documents and the hard copies submited by
the bidder, the bidder will be suspended from partcipatng
in the tenders on e-procurement platorm for a period of 3
years as per G.O.Ms. No. 174, Dated 01.09.2008. If any of
the documents furnished by the bidder are found to be
false / fabricated / Bogus, at any tme the bidder will be
black listed and the EMD will be forfeited.

q) e-procurement  corpus  fund:  The  successful  bidder  shall
pay  0.04%  of  estmate  contract  value  towards  e-
procurement  corpus  fund  on  line  payment  in  favour  of
Managing Director, Andhra Pradesh Technology Services,
eijayawada on or before concluding the agreement.

30 E-  Aucton JReverse
Tendering) 

: Afer identfying the eligible agencies / bidders will be eligible
to partcipate in e-aucton process on e – procurement plat
form  in  terms  of  guidelines  issued  vide  G.O.Ms.No.67,  WR
JReforms) Dept., Dt.16.08.2019.

a) Afer identfcaton of the L-1 Inital Price Ofer, eligible
Jthose who have submited the BG  /  Online payment
receipt for EMD & signed self-declaraton form statng
their  compliance  with  all  the  technical  and  fnancial
pre-qualifcaton  criteria  online)  bidders  shall  be
transferred to the Reverse Aucton Platorm.

b) The inital period of the Reverse tendering process will
start afer 3 hours, following which there will be auto
extensions  of  tme  by  15  minutes  in  case  of  any
reducton in bids recorded in the prior 15 minutes.

c) Decrements made in each subsequent bid shall not be
less than 0.50% of the IBM / ECe uploaded.

31 Conclusion  of  the
Reverse  Tendering
Process

: a)   Afer  conclusion  of  the  reverse  aucton  process,  the
technical-qualifcaton criteria of L1 bidder shall be verifed.
In  case of  successful  verifcaton of  technical  qualifcaton
criteria of the L-1 Bidder and if qualifed he will be awarded
the contract and the EMDs of unsuccessful bidders shall be
refunded.

b) If any variaton is notced between the uploaded documents
and the self-declaraton submited by the bidder, the bidder
will  be suspended from partcipatng in the tenders on e-
procurement platorm for a period of 3 years. If any of the
documents furnished by the bidder are found to be false /
fabricated  /  Bogus,  at  any  tme  the  bidder  will  be  black
listed and the EMD will be forfeited.

c) In case of the L1 bidder being disqualifed, the Department
reserves  the  right  to  restart  the  reverse  aucton  process
with the L-2 price of the concluded reverse aucton as the
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start/ maximum bid price OR to restart the entre tendering
process  from the NIT  Stage.  In  either  case,  the date  and
tme of the subsequent process shall be communicated to
the remaining bidders

d) Only the current L-1 bid shall be visible to all bidders
who may revise their bids untl the end of process.

32 Special conditons : 1  The  Scope  of  Work  shown  above  is  only  indicatve  and
detailed scope has been described in the Bid Document.

 
2 The tme for completon of the works : TtrDD yDara

3 Issue of Bid Document will not automatcally construe the
eligibility  of  the  ContractorJs)  for  partcipaton  in  the
subsequent Bidding process and will be determined during
evaluaton.

4 The Employer reserves the right to accept or reject any or all
the Bids without assigning any reason whatsoever. 

5  The  dates  stpulated  in  the  NIT  are  frm  and  under  no
circumstances they will be relaxed unless ofcially extended
/ notfed.

6 The Contractors shall submit their Bids online only. Any sort
of difcultes or the problems in the internet, web site in
submission of tenders, the Employer is not responsible. 

7.  Bids  received  with  an  excess  of  more  than  5% over  the
Internal Benchmark value / ECe Specifed by the employer
shall be summarily rejected. Negotatons are not permited
to be conducted at any level.

8. DELETED

9. The Contractor shall submit a copy of valid GST registraton
certfcate issued by the registraton authority.

10. The Contractor shall submit copy of PAN card and copy of
latest Income Tax return submited to IT Department along
with proof of submission.

11.  Any  other  conditon  regarding  receipt  of  Bids  in
conventonal method appearing in the Bid documents may
please be treated as not applicable.

12.  The  Contractors  should  invariably  upload  the  scanned
copies of Bid Security and experience certfcates and other
relevant documents duly signed by them.

13. The successful bidder has to pay the balance EMD @ 1.5 %
of ECe/TCe at the tme of conclusion of the Agreement in
the shape of crossed DD / BG Jealid for contract period i.e.,
of  36  (Ttirsy  Sii  MONTHS +  28  Daya)  in  favour  of  the
Executve  Ofcer.,  TTD,  Tirupat and  in  case  any  valid
extension of contract period is granted, the validity of BG
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shall also be extended for the corresponding period.  The
Bank  Guarantee  furnished  by  the  tenderer  towards
additonal  security  amount  shall  be valid tll  the work  is
completed in all respects.

  
14.  Bids shall be valid for a period of 3 months from the last

date of submission of Bids.  Before expiry of validity, the
authority  who  called  for  the  Contractor,  shall  seek  for
further extension of validity from the Contractors and in
case the validity is not extended by any Contractor, his Bid
shall  not  be  considered  afer  such  expiry  and  his  Bid
Security shall be returned. 

15.  The retenton amount from the bills will be deducted at
the rate of 7.50% as usual.  

16.  All necessary permissions / clearances / approvals are to
be processed and obtained by the Contractor only at his
own cost.  As a user agency, the Employer will cooperate
in processing the proposals in respect of the above.

17. In case of discrepancy between the Price Bid quoted online
and  in  supportng  documents  uploaded,  the  Price  Bid
quoted  in  the  template  provided  online  only  would  be
considered for evaluaton.

18.  Bid  Price  should  be  quoted  online  in  the  specifed
template.

 19. Experience  relatng  to  the  similar  works  executed  in
State  /    Central  Government  Departments  or  State  /
Central  Government  under  takings  in  India  /  Semi  Govt
/PSUS/Quasi Govt /TTD shall only be considered

       
20.  In  case  of  Projects  executed  in  Government

departments  /Government  undertakings,  the  experience
certfcates should be certfed by the Executve Engineer or
equivalent  and  counter  signed  by  the  Superintending
Engineer or equivalent and copies may be uploaded along
with tender duly self-atested.

 
  21.  Further, the Employer reserves the right to undertake a

verifcaton of the experience so stated, through engaging
the  services  of  a  Professional  Agency,  and  if  any
discrepancies  are  notced in  the informaton provided by
the  Contractor/  Successful  Contractor/  Contractor
regarding  previous  relevant  experience,  the  said
Contractor/  Successful  Contractor/Contractor  shall  be
disqualifed duly forfeitng EMD and value of work done and
shall  be  liable  to  pay  damages  as  determined  by  the
Employer. Further, the Contractor/ Successful Contractor/
Contractor shall be black listed.  

22. The Contractor is subjected to be disqualifed and liable for
black listng and forfeiture of Bid Security, if he is found to
have misled or furnished false informaton in the documents
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submited in proof of qualifcaton requirement.

23.  Even  during  executon  of  the  work,  if  found  that  the
Contractor  had  produced  false/fake  certfcates  of
experience,  he  will  be  liable  for  black  listng  and  the
Contract will be liable for terminaton duly forfeitng EMD
and all the amounts due to him.

24.  The  TTD  reserves  the  right  to  relax  the  conditons  if
required  for  eligibility  of  the  Contractor  in  the  public
interest.  The  contractorJs)  shall  not  have  any  right  to
queston the decision taken by the TTD in this regard.

33 General  Terms  &
Conditons

1.  The details and certfcates are to be furnished as per the
proforma  available  in  the  tender  schedules  in  proof  of
Qualifcaton Criteria.  The details of works not furnished in
the relevant formats shall not be taken in to consideraton
for evaluaton, though up loaded along with Bid. 

2. The Contractor should have the key and critcal equipment
Jeither  owned  or  leased)  as  mentoned  in  the  Bid
Document.

3. The Contractors shall  submit a writen Power of Atorney
duly registered authorizing the signatory of the Bid to sign
for the Contractor. 

34 SCOPE OF WORK The Scope of the work is as detailed below

Comprehensive Annual maintenance of Phase-I CCTV system
at Central Command Control Room, Tirumala for a period of 3
years

35 Tender can be down
loaded

: htps://tender.apeprocurement.gov.in

36 Tender  Documents
Jin zip format)

: Tender Doc.zip 

1.1 ProcDdurD for bid aubmiaaion:

1. Bida atall bD aubmitDd onlinD on ttpa://www.sDndDr.apDprocurDmDns.goe.in

2. The bidders who are desirous of partcipatng in e-procurement shall submit their
bids as per the standard formats available at the e-market place.

3. All bidders must fll in the pre-qualifcaton checklist in the templates provided and
sign on the self-declaraton form statng their compliance with all the technical and
fnancial pre - qualifcaton criteria and up load the same.

4. E.M.D. 

(a) EMD  for  ₹1,00,000/- drawn  on  /  or  afDr  18-01-2024 (EMD shall  be
Mandatorily  paid  in  the  shape  of  BG/  Online  payment/Challan  made  in
favour of the Executve Ofcer, TTD, Tirupat and payable at Tirupat. 

(b) In case of BG the Account details are as follows:
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   Name of Account holder: The Executie Ofcere TTDe Tirupate EMD Account
No.013110100031399e UNION BANK OF INDIAe TTD Admn. Bldg. Branche KT
Roade Tirupat IFSC Code: UBIN0801313e MICR No. 517026071 

(c) Online payment to any other accounts and the EMD paid through NEFT t
RTGS will be summarily rejected.

5. All  bidders  must  upload  all  supportng  documents  in  the  e-Procurement  portal
validatng their declaratons and uploaded in the templates provided for the same
under the technical and commercial pre-qualifcaton criteria laid down in the check
list.

6.  The bidders should quote their  inital  price ofer at  the prescribed feld /  place
provided in the e-market place within the prescribed period.
 

7. The bidder shall sign on all the documents uploaded by him including EMD along
with  the  self-declaraton  for  fulflling  pre-qualifcaton  criteria  set  by  the
Department  Jon  the  check  list)  owning  responsibility  for  their  correctness  /
authentcity and upload along with Tender.

8. The system shall carry initally the evaluaton based on the informaton furnished in
the given templates with regard to both technical and commercial pre-qualifcaton
criteria and the declaraton up loaded by the bidder.

9. The price bids will be opened on the date and tme fxed.

10. If  any  bidder  fails  to  submit  the  original  hard  copies  of  the  BG/Online
payment/Challan for EMD within the stpulated tme, the Inital Price Ofer of the
respectve bidder will not be opened and they shall not be carried forward into the
reverse aucton phase.

11. The bidders shall furnish willingness in partcipatng reverse tendering process and
an undertaking shall be uploaded to that efect along with submission of inital price
ofer.

12. Afer opening and identfcaton of the L-1 Inital Price Ofer, eligible bidders shall be
transferred   to the Reverse Aucton Platorm Jonline). The tme and date will be
displayed for reverse tendering process.

13.  The TDctnical CommitDD shall carry out the technical bid evaluaton solely based on
the uploaded certfcates/documents, Copy of BG /online payment/ Challan made towards EMD
in the e-procurement system.

RDeDraD TDndDring ProcDaa:

As per G.O.Ms. No. 67 Water Resources JReforms) Department dated: 16-08-2019.

1. All bidders shall self-declare their details under each technical and fnancial criterion on
the e-procurement platorm along with an undertaking confrming their compliance with
the technical and fnancial criterion prescribed in the bid document.

2. All bidders shall submit supportng documents for their submitals under each technical
and fnancial criterion. In case of documents found to be defectve, incorrect or forged
and therefore claim of Qualifcaton is not supported, severe acton including forfeiture
of EMD shall be taken.
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3. The  threshold  values  of  Technical  and  Financial  qualifcaton  as  prescribed  by  the
department shall  be displayed to the bidders on the screen of online e-procurement
site. The bidders have to submit their details of qualifcaton criterion in prescribed text
boxes  along  with  their  self-declaraton  on  the  fulfllment  of  qualifcaton  criterion
prescribed. The system automatcally evaluates the qualifcaton details uploaded by the
bidders  and  enable  the  qualifed  bidders  only  to  quote  for  their  price  bid  in  the
prescribed box for the work.

4. All  bidders  satsfying  pre-qualifcaton  criterion  as  per  their  submitals  and  self-
declaraton on e-procurement site shall quote their price ofer.

5.  The Price bids of all the bidders shall be opened and the lowest quoted price bid among
the qualifed bidders in the tender process shall be determined.

6. The L-1 Price Ofer JInital) shall  be the maximum allowable Bid price for the reverse
tendering process.

7. Only one round of reverse tendering shall  be carried out in which bidders can revise
their bids multple tmes within the tme limits specifed.

8.  At the start of the Reverse Tendering process the Maximum Allowable Bid Price will be
set and bidders shall submit their bids in an online platorm.

9. Names of the bidders / vendors shall be anonymously masked in the Reverse Tendering
process and vendors will be given suitable dummy names.

10.  The inital  period of  the Reverse tendering process will  start  afer 3 hours,  following
which there will be auto extensions of tme by 15 minutes in case of any reducton in bids
recorded in the prior 15 minutes.

11. Only the current L-1 bid shall be visible to all bidders who may revise their bids untl the
end of the process.

12. Decrements made in each subsequent bid shall not be less than  0.50% of the IBM/ECe
uploaded.

13. Upon  successful  verifcaton  of  the  L-1  bidder’s  supportng  documents,  the  reverse
tendering process shall be closed declaring the L-1 bidder as “successful bidder” and the
remaining bidders in the process shall be notfed as “unsuccessful” and their respectve
EMDs shall be refunded.

14.  In case there are discrepancies between the L1 bidder’s declaratons under the technical
and fnancial  criteria and the supportng documents submited, the L1 bidder shall  be
disqualifed, his EMD shall be forfeited, he will be removed from the reverse tendering
process and the remaining bidders shall be notfed of the date and tme when the reverse
tendering process shall be resumed.

15. The  reverse  tendering  process  shall  be  resumed  with  the  L2  price  as  the  Maximum
Allowable Bid Price.

16. Only 15 minutes shall be initally allowed for the remaining bidders to revise their bids,
subject to automatc extensions of 15 minutes in case of any reducton in bids recorded in
the prior 15 minutes.

17. The reverse tendering process shall contnue untl the determinaton of a successful bidder.
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1.2   GDnDral TDrma & Conditona

1. Tranaacton  fDD: All  the  partcipatng  bidders  shall  pay  a  transacton  fee  Jnon-
refundable)  on-  line  Jnon-refundable)  JGenerated  Online)  in  favour  M/S  APTS,
eijayawada which Will be generated while bidding and accordingly the Bidder has to
pay.

2. E.M.D. 

Ja)   EMD for  ₹ 1,00,000/- drawn on or afDr 18-01-2024  EMD atall bD Mandasorily

paid in stD atapD of OnlinD paymDns/Ctallan/BG madD in faeour of stD  EiDcuteD

OfficDr, TTD, Tirupat and payablD as Tirupat. 

Jb)  In caaD of BG  the Account details are as follows: 

     Name  of  Account  holder:  the  Executie  Ofcere  TTDe  Tirupate  Account

No.013110100031399e UNION BANK OF INDIAe TTD Admn. Building Branche KT Roade

Tirupate IFSC Code: UBIN0801313e MICR No. 517026071 

Jc)  online  payments  to  any  other  accounts  and  EMD  paid  through  Demand  Draft

NEFTtRTGS will be summarily rejected.)

3. Any other conditon regarding receipt of tenders in conventonal method appearing in

the tender documents may please be treated as not applicable.

4. The  successful  bidder  shall  pay  0.04% of  estmate  contract  value  towards  e-

procurement corpus fund strougt OnlinD paymDns wtict ia DnablDd on D-procurDmDns

platform in stD namD of accDpsDd biddDr at the tme of conclusion of agreement.

5. “The bidder shall authentcate the bid with his digital certfcate for submitng the bid

electronically  on  e-procurement  platorm  and  the  bids  not  authentcated  by  digital

certfcate  of  the  bidder  will  not  be  accepted  on  the  e-procurement  platorm.”

JG.O.Ms.No.6, dated 28/02/2005 of IT & C Dept., Govt. of AP) and as per G.O.Ms.No.67,

WR JReforms) Dept., Dt.16.08.2019.

6. As per the G.O.Ms 174, I&CAD JPW-Reforms) Department dated 01-09-2008 , that the

successful  bidder  found  defaultng  in  submission  of  hard  copies  of  uploaded

certfcates  /  documents,  original  BG  /  Online  payment   towards  EMD  within  the

stpulated  tme  i.e.  before  concluding  the  agreement  or  if  any  variaton  is  notced

between the uploaded documents  and the hard copies  submited by the successful

bidder,  the  successful  bidder  will  be  suspended from partcipatng  in  tenders  on  e-

Procurement platorm for a period of three years.

7. Tenders with an excess of above 5% of the estmated contract value shall not be allowed

to quote in online and the tender percentage to be quoted should be inclusive of all

taxes exceptng GST. 

8. SinglD TDndDr rDcDieDd in 1as Call ia liablD for CancDllaton.

9. The successful bidder has to pay the balance EMD @ 1.5 % of ECe/TCe at the tme of

conclusion of the Agreement in the shape of Crossed DD/BG Jealid for contract period

i.e.,  of  Ttirsy Sii  (36) MONTHS + 28 Daya)  in favour of the Executve Ofcer,  TTD,

Tirupat.

10. The Quoted Rate shall be exclusive of GST
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INSTRUCTIONS TO TENDERERS

A – GENERAL

NOTICE INVITING TENDERS ( NIT) –  355/SE-II/TTD/2023-24

Name of work: Comprehensive  Annual  maintenance  of  Phase-I  CCTV system at  Central
Command Control Room, Tirumala for a period of 3 years

Scope of work: Give brief description and location of work.
a) List out Principal Components of the work.  AMC of CC TV system

b) ECV put to tender.    Rs. Open tender

c) Give breakup of cost of major items covered in the ECV.

d) Period of completion.   Three years

e) NOTE: ANY STATUTORY TAXES AS APPLICABLE FROM TIME TO TIME SHALL BE
BORNE BY THE CONTRACTOR. TTD WILL NOT BE LIABLE TO PAY /REIMBURSE
ANY TAX ON ANY GROUNDS WHATSOEVER.

1.1 The Superintending Engineer-II  /  Chief  Engineer,  TTD, Tirupati,  invites tenders for the above
work vide  NIT.No:355/SE-II/2023-24 under  Adv.No.89/D3/CE/Tpt/ TTD/2023-24, dated. 18-01-
2024  

1.2
Online bids for the above work will be received from the 

(a) ManufacsurDra / AustorizDd dDalDra of CCTV ayasDma

The eligible firms shall submit bids online on www.apeprocurement.gov.in  before the date and
time stipulated in Notice Inviting Tender [NIT].

The online bids will be opened by the Superintending   Engineer – II, TTD or his nominee at his
office, on the dates mentioned in NIT.  If  the Office happens to be closed on the dates, the
opening  of  tenders  gets  automatically  postponed  to  the  next  working  date,  the  time  being
unaltered, unless extended by a notification published in News papers or through Amendment on
TTD’s Web site. i.e., www.tirumala.org 

1.3 The successful tenderer is expected to complete the work within the time period specified in the
NIT.

2. Firms Eligible to Tender:

i. The  firms who  possess the certificate as mentioned in the NIT and satisfy all  the conditions
therein.

ii. Satisfactorily  completed as a PRIME CONTRACTOR, Similar works of value not  less than  ₹
25.00 Lakh  [at current price level] in any of one year during last 5 financial years i.e.,  2018-19 to
2022-2023 and updated to 2023-24.

Note: - The cost of completed works of previous years shall be given weightage of 10% per year
to bring them to current price level, (the financial year in which bids are invited).

iii. the bidder should have executed Minimum quantities in any one year during last Five Financial 
Years (2018-19 to 2022-23)

AMC of CC Te systems One year 

iv. the Manufacturing firm / Authorized dealer  should have liquid assets / credit facility / solvency 
certificate from schedules banks of value not less than  12.50 Lakh₹  (Not older than one year).  

v. are  not  blacklisted  or  debarred  or  suspended  by  the  Government  for  whatever  the  reason,

prohibiting them not to continue in the contracting business 

vi. have complied with the eligibility criteria specified in the NIT are the eligible tenderers.

2.1 Firms Ineligible to Tender:
i) A retired officer of the Govt. of AP or Govt. of India executing works is disqualified from

tendering for a period of two years from the date of retirement without the prior permission of
the Government.
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ii) The  Tenderer  who  has  employed  any  retired  officer  as  mentioned  above  shall  be
considered as an ineligible tenderer.

iii) The contractor himself  or any of his employees is found to be Gazetted Officer  who
retired from Government Service and had not obtained permission from the Government for
accepting  the  contractor’s  employment  within  a  period  of  2  years  from  the  date  of  his
retirement.

iv) The Contractor or any of his employees is found at any time after award of contract, to be
such a person who had not obtained the permission of the Government as aforesaid before
submission of the tender or engagement in the Contractor’s service.

v) Contractor shall not  be eligible  to tender  for works in  the   division  /  circle where any
of his near relatives are employed in the rank of Assistant Engineer or Assistant Executive
Engineers and above on the Engineering side and Divisional Accounts Officer and above on
the administrative side.  The Contractor shall intimate the names of persons who are working
with  him in  any  capacity  or  are  subsequently  employed.   He  shall  also  furnish  a  list  of
Gazetted /Non-Gazetted, State Government Employees related to him.  Failure to furnish
such information tenderer is liable to be removed from the list of approved contractors and his
contract is liable for cancellation.

Note:  Near relatives include

1. Sons, step sons, daughters, and step daughters.
2. Son-in-law, and daughter-in-law.
3. Brother-in-law, and sister-in-law.
4. Brothers and Sisters.
5. Father and Mother.
6. Wife / Husband.
7. Father-in-law and Mother-in-law
8. Nephews, nieces, uncle and aunties
9. Cousins and
10. Any person residing with or dependent on the contractor.

3. Qualification data of the Tenderers

3.1 The  tenderer  shall  furnish  the  following  particulars  in  the  formats  enclosed,  Supporting   by
documentary evidence as specified in the formats 

a) Check list to accompany the tender (in Annexure-I).
 
b) Attested copies of  documents relating to  the Registration of  the firm,   Partnership  deed,

Articles  of  Association,  Commercial  Tax  /  Registration,  Furnishing  of  Latest  Income Tax
certificate is dispensed with. However the contractors shall furnish their copy of permanent
Account  Number (PAN) card and copy of  latest  income tax returns submitted along with
proof.

Note: The  Partnership  firms,  which  are  registered  as  Contractors  shall  intimate  the  change  in
partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 within one month of such change.
Failure  to  notify  the  change  to  the  registration  authority  in  time  will  entail  the  firms  to  forfeit  their
registration  and  their  tender  will  be  rejected.   The  intimation  of  change  of  partners  if  any  and  the
acceptance by the Registration authority may be enclosed.

c) ealue of turn over for  aimilar worka Dvery year during the last fve fnancial years
Ji.e., from 2018-2019 to 2022-2023) in Statement-I. 

d) Details of aimilar worka completed in the name of the tenderer as Prime Contractor
during the last fve fnancial years i.e., from 2018-2019 to  2022-2023 showing year
wise break up of value of work executed in Statement–II 

e) Year wise specifed quanttes executed by the tenderer during the last fve fnancial
years in Statement-III 
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f) Informaton regarding any litgaton, with Government during the last fve years, in
which the Tenderer is involved in JStatement - Ie);

g) Availability  of  working  capital  for  the  work  [Liquid  assets,  credit  facility  and
availability of other fnancial resources such as solvency etc];

h) The proposed methodology and program of constructon, backed with equipment
planning and deployment, duly supported with broad calculatons, justfying their
capability of executon and completon of the work as per technical specifcatons
within the stpulated period of completon as per milestones. 

3.2 Tenders from Joint eentures are not acceptable unless specifcally stated otherwise.

3.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID.

a)  Manufacturers / Authorized dealers of CC TV systems as mentioned in the NIT and
satisfy all the conditions therein / Copy of  Firm 

b)  The frm should have Experience in AMC of CC TV system  etc., in any one financial
year during last 5 financial years (2018-19 to 2022-23)

c)   The  experience  certifcates  /  completion  report  should  be  from  Govt/Quasi
Govt/Reputed  institutions/organizations  only.  The  experience  certifcate  /
completion report  should  be  signed by Agreement  concluding  authority  /  work
order issuing authority. RECEIPT NOTES WILL NOT BE CONSIDIRED.

d)  The Manufacturing  frm /  Authorized  dealer   should  have  liquid  assets  /  credit
facility / solvency certifcate from schedules banks of value not less than ₹12.50
Lakh (Not older than one year).  

e) The firms are  not  black  listed  or  debarred or  suspended by the  Government/TTD for
whatever the reason.

f)  No relaxation will be given to any of the qualification criteria.

Note:   a) Sub-contractor’s  experience,  in  his  name will  be  taken  in  to  account  in  determining  the
Tenderer’s compliance to the Qualification criteria, if it is as per GO Ms No.8, dt. 8.1.2003.

 
b) The experience gained in a registered JV firm to the extent of the Tenderers share shall be

considered if the tenderer happens to be the lead partner, for similar works criteria also.

3.4 Even  though  the  Tenderers  meet  the  qualifying  criteria,  they  are  liable  to  be  disqualified  /
debarred / suspended / blacklisted if they have

a) Furnished false / fabricated particulars in the forms, statements and / annexures submitted in
proof of the qualification requirements and/or 

b) Not turned up for entering into agreement, when called upon.
c) Record of poor progress such as abandoning the work, not properly completing the contract,

inordinate delays in completion, litigation history or financial failures etc. and/or 
d) Participated in the previous bidding for the same work and had quoted unreasonably high

tender percentage    and 
e) Even while execution of the work, if found that the work was awarded to the Contractor based

on false / fake certificates of experience, the Contractor will be blacklisted and work will be
taken over invoking clause 61 of PS to APSS.

3.5 deleted

3.6 Deleted

3.7 a) If  the  rate quoted by a tenderer  is  found to be either  abnormally  high or  with in the
permissible  ceiling limits  prescribed but  under  collusion  or  due to  unethical  practices
adopted at the time of tendering process, such tenders shall be rejected.

b) A tenderer submitting a Tender which the tender accepting authority considers excessive
and  or  indicative  of  insufficient  knowledge  of  current  prices  or  definite  attempt  of
profiteering will  render himself liable to be debarred permanently from tendering or for
such  period  as  the  tender  accepting  authority  may  decide.   The  tenderer  overall
percentage should be based on the controlled prices for the materials, if any, fixed by the
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Government or the reasonable prices permissible for the tenderer to charge a private
purchaser under the provisions of clause-6 of the hoarding and profiteering prevention
ordinance of 1943 as amended from time to time and on similar principle in regard to
labour supervision on the construction.

4. One Tender per Tenderer:

4.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who submits more than
one Tender will cause dis-qualification of all the Tenders submitted by the Tenderer.

5. Cost of Tendering

5.1 The Tenderer shall bear all costs associated with the preparation and submission of his Tender
and the tender inviting authority will in no case be responsible and liable for those costs.

6. Site Visit.

6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the
Site of Work and its surroundings and obtain all information that may be necessary for preparing
the Tender for entering into a contract, for construction of the work.  The costs of visiting the site
shall be at the Tenderer’s own expense.

B.    TENDER DOCUMENT

7. Contents of Tender document.

7.1 One set of Tender document, comprises of the following:

Technical bid 
1) Notice Inviting Tenders (NIT)
2) Instruction to Tenderers
3) Forms of tender and qualification information 
4) Tender
5) Conditions of Contract.
6) Technical Specifications
7) Drawings.
8) Forms of Securities i.e., EMD, Additional Security etc.,

Price bid
Bill of Quantities and Price bid. Schedule-A
Bill of quantities – part-II (Reimbursable provisions)

8. Clarification on Tender Documents

8.1 A prospective Tenderer requiring any clarification on Tender documents may contact the Tender Inviting
Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond to any request for
clarification, received through post.

9. Amendment to Tender Documents

9.1 Before the last date for submission of tenders, the tender inviting officer may modify the contents of the
Tender Notice, Tender documents by issuing amendment / addendum.

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender Document and
it shall either be communicated in writing to all the purchasers of the Tender documents or notified in the
News Papers/ e-Procurement site in which NIT was published.

9.3 To give prospective Tenderers reasonable time to take an addendum into account in preparing their bids,
the Tender Inviting Officer may extend if necessary, the last date for submission of tenders.

10. Pre Bid Meeting  

i. The details presented in this Bidding Document have been compiled with all reasonable care.
However, it  is  the Bidder’s  responsibility  to ensure that the information provided is adequate,
clearly understood and it includes all documents as per the Index.

ii. Bidder  shall  examine  the  Bidding  Document  thoroughly  in  all  respects  and  if  any  conflict,
discrepancy,  error  or  omission  is  observed,  Bidder  may  request  clarification  in  the  pre-bid
meeting.  

iii. Pre-bid Meeting will be held at 3.30 PM IST on 31-01-202  4    in the Chamber of the SE-II, TTD,
Tirupati.  Bidders can send their queries to the S.E-II, TTD Administrative Building, K.T.
Road Tirupati-517501 Only.  The  queries  received  2  days  prior  to  the  Pre  Bid  Meeting 
will  be  answered.  The  entry  to  the  Pre-Bid  Meeting  will  be  limited  to  One  person  per 
bidder  and  they  should  carry  valid  authorization  letter  on  company’s  letter  head.  
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iv. Only  queries   reaching  TTD  within 2  working  days  (before  17:00  hrs)  prior  to  Pre-Bid 
Conference  will  be  taken  for  consideration.     

v. Queries shall be sent to O/o the  Superintending  Engineer-II,  TTD,  Tirupati  Administrative
Building,  K.T.Road  Tirupati-517501,  email:paelecse2@gmail.com.  The  clarifications  for 
queries  received  by  the  TTD  up  to  specified  time  will  be up-loaded as corrigendum on
https://tender.apeprocurement.gov.in.

vi. The response to queries / clarifications of the bidders shall not form part of Bidding Document
unless issued as an Amendment/Addendum.   

vii. The bidder shall sign the copy of the Minutes of the Pre-bid meeting and scan and enclose
along with all other documents. Clarifications furnished in the pre-bid meeting shall be the
part of the bid document. Not attending the meeting, does not relieve the tenderers from
the decisions taken at the pre-bid meeting. Failure to comply the same, such tenders are
liable for rejection.

C. PREPARATION OF TENDERS.
11. Language of the Tender.

11.1 All documents relating to the tender shall be in the English Language only.

12. Bid Offer:

12.1  Bill of Quantities called Schedule “A” and the bid offer accompanies the tender document as Volume - II.  It
shall  be explicitly  understood that  the Tender Inviting Officer does not accept any responsibility  for  the
correctness or completeness of this schedule ‘A’ and this schedule ‘A’ is liable to alterations by omissions,
deductions or additions at the discretion of the Superintending Engineer or as set forth in the conditions of
the contract. The Schedule “A”  shall contain the items of work. The percentage quoted by the contractor
shall be applicable only to Schedule “A”  items.   The tenderers will have to state clearly their willingness to
execute the work at certain specific percentage of excess or less or at par of the ECV indicated in  the space
provided therein in Schedule ‘A’.    The tenderer should however quote his lump sum tender based on this
schedule of  quantities.   He should quote his  offer  as a overall  tender percentage.  The over  all  tender
percentage shall be written both in words and figures.

12.2  The Schedule –A (or  Price-bid)  contains not only the quantities  but also the rates worked out  by the
Department and the amount for each item and total value of the estimated contract.  The tenderer should
workout his own rates keeping in view the work, site conditions and quote his rate with which he intends to
execute the work.

12.3  The bid offer shall be for individual items.

12.4  All duties, taxes, and other levies payable by the contractor as per State / Central Government rules, shall
be  included  in  the  rate quoted  by  the  tenderer,  however  keeping  in  view  the  maximum  reimbursable
amounts specified in the relevant clause.

12.5 The  tendered  contract  amount  as  computed  based  on  quoted  rate is  subject  to  variation  during  the
performance of the Contract in accordance with variation in quantities etc.

12.6 Charges Payable  to APTS
The successful bidder will pay further fee @ 0.04% of ECV (Estimated contract value)
i.e.,  payable  to APTS .
( The ceiling amount of Transaction fee for works costing ECV  up to Rs 50.00 Crores is
Rs 10,000.00 and for works costing with ECV above Rs 50.00 Crores the ceiling amount
of  transaction  fee  is  Rs  23,000/-)  to  create  e  procurement   corpus  fund  to  be
administered by APTS. The above fee is payable by the successful bidder through  a DD
drawn in favour of M/S APTS , Vijayawada at the time of conclusion for the agreement .
The said DD shall be sent to MD APTS by the Superintending Engineer who is entering
in to agreement with the successful bidder.

13. Validity of Tenders:

13.1 Tenders shall remain valid for a period of not less than three months from the last date for receipt of Tender
specified in NIT.  

13.2 During the above mentioned period no plea by the tenderer for any sort of modification of the tender based
upon or arising out of any alleged misunderstanding of misconceptions or mistake or for any reason will be
entertained.

13.3 In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting Officer may request
the bidders to extend the period of validity for a specified additional period.  Such request to the Tenderers
shall  be made in writing.  A Tenderer may refuse the request without forfeiting his E.M.D.  A Tenderer
agreeing to the request will not be permitted to modify his Tender, but will be required to extend the validity
of his E.M.D. for a period of the extension.
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14. Earnest Money Deposit

14.1 The Tenderer shall  upload the on line payment details  of EMD for  1,00,000/-₹   by way of
online  payment/  BG obtained  from any  Scheduled  Bank  drawn  in  favour  of  EXECUTIVE
OFFICER, TTD, TIRUPATI along with the tender.  The BG valid for a period of 6 months.
The on line payment details /BG  shall be scanned and uploaded along with the Bid and as per
the G.O.Ms 174, I&CAD (PW-Reforms) Department dated 01-09-2008, that  the successful
bidder found defaulting in submission of hard copies of uploaded certificates /  documents,
original BG towards EMD with in the stipulated time i.e before concluding the agreement or if
any variation is noticed between the uploaded documents and the hard copies submitted by
the successful bidder, the successful bidder will be suspended from participating in tenders on
e-Procurement platform for a period of three years.

14.2 If the original EMD is through on line payment then the successful tenderer has to pay
further EMD at the rate of 2.5 % of Tender Contract Value, less the EMD already paid at
the time of tender, by Demand Draft / BG from any Scheduled bank drawn in favor of
E.O., TTD, Tirupati at the time of concluding the agreement.  This EMD can be in the
form of:

a) a bank demand draft on any Scheduled Bank
b) a bank guarantee in the form given in Section 8, from a Scheduled Bank.

14.3 DELETED.

14.4 The earnest money deposited by the successful tenderer will not carry any interest and it will be
dealt with as provided in the conditions stipulated in the tender.  The E.M.D. given in the form of
Bank Guarantee on any Scheduled Commercial Bank shall be valid for the duration of contract
period of two years and in case any valid extension of contract period is granted, the validity of
BG shall also be extended for the corresponding period.  The Bank Guarantee furnished by the
tenderer  towards  additional  security  amount  shall  be  valid  till  the  work  is  completed  in  all
respects.

14.5 The E.M.D. shall be forfeited.
(a) If the tenderer withdraws the tender during the validity period of tender
(b) In the case of a successful Tenderer, if he fails to sign the Agreement for whatever the

reason.

In consideration of the Executive Engineer / Superintending Engineer /Chief Engineer of Tenders
undertaking to investigate and to take into account each tender and in consideration of the work
thereby  involved,  all  earnest  monies  deposited  by  the  tenderer  will  be  forfeited  to  the  TTD,
Tirupati in the event of such tenderer either modifying or with-drawing his tender at his instance
within the said validity period of three months.

15. Signing of Tenders.

15.1 If an individual makes the tender, it shall be signed with his full name and his address shall be
given.  If it is made by a firm, it shall be signed with the co-partnership name by a member of the
firm, who shall also sign his own name, and the name and address of each member of the firm
shall be given, if the tender is made by a corporation it shall be signed by a duly authorized officer
who shall  produce with his tender satisfactory evidence of his authorization.   Such tendering
corporation may be required before the contract is executed, to furnish evidence of its corporate
existence.  Tenders signed on behalf of G.P.A. holder will be rejected.

15.2 The Tender shall  contain no alterations or additions, except those to comply with instructions
issued by the Tender Inviting Officer, or as necessary to correct errors made by the Tenderer, in
which case all such corrections shall be initialed by the person signing the Tender.

15.3 No alteration which is made by the tenderer in the contract form, the conditions of the contract,
the drawings, specifications or statements / formats or quantities accompanying the same will be
recognized; and, if any such alterations are made the tender will be void.

D. SUBMISSION OF TENDERS.

16. Submission of Tenders:

16.1  The tenderer shall invariably ensure that the scanned copies of the following documents are uploaded and  
 attached online:

a) All the items as listed in Check list
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b) Copy of  contractors registration certificate under appropriate class with Government  of  Andhra
Pradesh / TTD / CPWD etc.,

16.2  Bids submitted in offline sealed cover system shall not be considered for evaluation.

17. Last date / time for Submission of the Tenders.

17.1 Tenders must be submitted not later than the date and time specified in NIT. In the event of the specified
date / time for the submission of bids declared as holiday, the bids will be received on the next
working day.

17.2 The Superintending Engineer / Chief Engineer, TTD, may extend the dates for Bid submission / Price bid
opening of Tenders by issuing an amendment in which case all rights and obligations of the Superintending
Engineer/Chief Engineer will remain same as previously.

18. Modification to the Tender.

18.1      No Tender can be modified after the last date /time of submission of Tenders

E. TENDER OPENING AND EVALUATION

19. Tender opening

19.1  The technical bid containing qualification requirements as per Annexures I & II and Statement I to
VII will be evaluated by the tender opening authority and  the results are recorded which will be
signed by the tender opening authority 

20. Clarification on the Technical Bid.

20.1 The tender  opening authority  may call  upon any tenderer  for  clarification on the statements,
documentary proof relating to the technical bid.  The request for clarification and response thereto
shall be in writing and it shall be only on the qualification information furnished by the tenderer.
The clarification called for from the tenderers shall be furnished within the stipulated time, which
shall not be more than a week.

20.2 The tenderer if so desirous, shall agree in writing to furnish the clarification called for within the
stipulated time and, for disqualification and rejection of his tender in the event of failure to do so.

21. Examination of technical Bids and Determination of Responsiveness

21.1 The  Superintending  Engineer  and  the  Technical  Committee will  evaluate  whether  each
Tenderer is satisfying the eligibility criteria prescribed in the tender document and declares them
as a qualified Tenderer.

21.2 If the technical bid of a Tenderer is not satisfying any of the eligibility criteria it will be rejected by
the Superintending Engineer.  However, the tender accepting authority detects any error in the
evaluation of Tenders by Superintending Engineer, the tender accepting authority while returning
the tenders may direct the Superintending Engineer or Chief Engineer as the case may be, to re-
evaluate the tenders.

21.3 If  any condition is  made by the tenderer  as addition/alteration to  the tender  documents,  the
conditions of the contract, the drawings, specifications or statements / formats or quantities the
tender will be rejected.

22. Price Bid Opening:

22.1 Only the Price Bids of qualified Tenderers whose technical Bids are found satisfying the eligibility
criteria shall be opened.

22.2 In case of any ambiguity, the decision taken by the Tender Accepting Authority on tenders shall be
final.

22.3 At the specified date and time, the price bids of the qualified tenderers on technical grounds will
alone be opened online by the tender receiving authority or his nominee and the result  will  be
displayed on the e market place which can be seen by all  the bidders who participated in the
tenders.

22.4 Tenders shall be scrutinised in accordance with the conditions stipulated in the Tender document.
In  case  of  any  discrepancy  of  non-adherence  Conditions  the  Tender  accepting  authority  shall
communicate  the  same  which  will  be  binding  both  on  the  tender  Opening  authority  and  the
Tenderer.  In  case  of  any  ambiguity,  the  decision  taken  by  the  Tender  Accepting  Authority  on
tenders shall be final.

23. Evaluation and Comparison of Price Bids
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23.1 The  Superintending  Engineer  will  evaluate  and  compare  the  price  bids  of  all  the  qualified
Tenderers.

23.2 Negotiations at any level are strictly prohibited.  However, good gesture rebate, if offered by the
lowest tenderer prior to finalization of tenders may be accepted by the tender accepting authority.

23.3 Selection of Tenderer among the lowest & equally quoted tenderers will be in the following orders:
a) The tenderer whose bid capacity is higher will be selected.
b) In case the bid capacity is also same the tenderer whose annual turnover is more will be

preferred.
c) Even if  the criteria  incidentally  become the same,  the turnover on similar  works  and

thereafter machinery available for the work and then the clean track record will be considered for
selection.
 

24. Process to be Confidential.

24.1  Information relating to the examination, clarification, evaluation and comparison of Tenders and 
recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until the award to the successful Tenderer has been announced by
the tender accepting authority.  Any effort by a Tenderer to influence the processing of Tenders or award
decisions may result in the rejection of his Tender.

24.2   No Tenderer shall  contact  the Superintending Engineer or any authority concerned with finalization of
tenders on any matter relating to its Tender from the time of the Tender opening to the time the Contract is
awarded.  If  the  Tenderer  wishes  to  bring  additional  information  to  the  notice  of  the  Superintending
Engineer, It should be done so in writing.

24.3  Before recommending / accepting the tender, the tender recommending / accepting authority shall verify the
correctness  of  certificates  submitted  to  meet  the  eligibility  criteria  and  specifically  experience.   The
authenticated agreements of previous works executed by the lowest tenderer shall be called for.

24.4  Tenders  will  be  finalized  by  the  Executive  Engineers  /  Superintending  Engineers  /  Chief  Engineer  /
Executive Officer / TTD Board according to the powers vested with them.

F. AWARD OF CONTRACT

25. Award Criteria

25.1 The  Tenderer  whose  Tender  has  been  accepted  will  be  notified  of  the  award  of  the  work  by  the

Superintending Engineer, prior  to expiration of the Tender validity period by registered letter. This letter

(hereinafter and in the Conditions of Contract called “Letter of Acceptance”) will indicate the sum that the

T.T.Devasthanams will pay the Contractor in consideration of the execution, completion, and maintenance of

the Works by the Contractor  as prescribed by the Contract  (hereinafter  and in the Contract  called the

“Contract Amount”).

25.2 When a tender is to be accepted the concerned tenderer  shall  attend the office of  the Superintending

Engineer  concerned on the date fixed in  the Letter  of  acceptance.  Upon intimation being given by the

Superintending Engineer, of acceptance of his tender, the tenderers shall make payment of the balance

E.M.D., and additional security deposit  wherever needed by way of Demand Draft/BG  obtained from a

Nationalized / Scheduled Bank with a validity period of 3 months (DD).  In case of BG with a validity of

contract period Thirty Six (36) months + 28 days drawn in favour of the Executive Officer,

TTD,  Tirupati  and sign an agreement in the form prescribed by the department for the due fulfillment of the

contract. Failure to attend the Superintending Engineer’s office on the date fixed, in the written intimation, to

enter  into  the  required  agreement  shall  entail  forfeiture  of  the  Earnest  Money deposited.   The written

agreement to be entered into between the contractor and the T.T.Devasthanams shall be the foundation of

the rights and obligations of both the parties and the contract shall not be deemed to be complete until the

agreement is first signed by the contractor and then by the proper officer authorized to enter into contract on

behalf of the T.T.Devasthanams.

25.3 The successful tenderer has to sign an agreement within a period of 15 days from the date of receipt of

communication of acceptance of his tender. This shall be done along with submission of all the uploaded

documents,  attested copies of uploaded document s, DD/BG for EMD, DD/BG for balance EMD, Insurance

for work and workers,  DD for APTS and other documents if  any.On failure to do so his tender will  be

cancelled without issuing any further notice and action will be initiated for black listing the tenderer.
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25.4  If the lowest bidder backs out at the time of agreement, penalty of forfeiture of EMD will be

imposed and business of the agency will be suspended for one year with all the Departments in

A.P in respect of conventional tenders also vide G.O.Ms.No. 259 of T, R&B (R.V) dept.,  dt.

6.9.2008.

26. Notification of Award and Signing of Agreement.

26.1 The Tenderer whose Tender has been accepted will be notified of the award of the work by the Executive

Engineer / Superintending Engineer / Chief Engineer, prior to expiration of the Tender validity period by

registered letter. This letter (hereinafter and in the Conditions of Contract called “Letter of Acceptance”) will

indicate  the sum that  the  T.T.Devasthanams will  pay the  Contractor  in  consideration  of  the  execution,

completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and

in the Contract called the “Contract Amount”).

26.2 When a tender is to be accepted the concerned tenderer shall attend the office of the Executive Engineer /

Superintending Engineer concerned on the date fixed in the Letter of acceptance. Upon intimation being

given by the Executive Engineer / Superintending Engineer / Chief Engineer, of acceptance of his tender,

the tenderers shall make payment of the balance E.M.D., and additional security deposit wherever needed

by way of Demand Draft obtained from a Nationalized / Scheduled Bank with a validity period of 6 months,

and sign an agreement in the form prescribed by the department for the due fulfillment of the contract.

Failure to attend the Executive Engineer / Superintending Engineer’s office on the date fixed, in the written

intimation, to enter into the required agreement shall entail forfeiture of the Earnest Money deposited.  The

written  agreement  to  be  entered  into  between  the  contractor  and  the  T.T.Devasthanams  shall  be  the

foundation of the rights and obligations of both the parties and the contract shall  not be deemed to be

complete until the agreement is first signed by the contractor and then by the proper officer authorized to

enter into contract on behalf of the T.T.Devasthanams.

26.3 The successful tenderer has to sign an agreement within a period of  10 days from the date of receipt of

communication of acceptance of his tender. This shall be done along with submission of all the uploaded

documents,  attested copies of uploaded document s, BG / ONLINE PAYEMENT for EMD, DD / BG for

balance EMD, Insurance for work and workers, DD for APTS and other documents if any. On failure to do so

his tender will be cancelled without issuing any further notice and action will be initiated for black listing the

tenderer.

27. Corrupt or Fraudulent Practices

27.1 The TTD requires that  the bidders /  suppliers /  contractors  under TTD financed contracts,  observe the

highest standard of ethics during the procurement and execution of such contracts.  In pursuance of this

policy, the T.T.Devasthanams.

(a) Define for the purposes of the provision, the terms set forth below as follows:

(i) “Corrupt  practices”  means  the  offering,  giving,  receiving  or  soliciting  of  anything  of  value  to

influence  the  action  of  a  T.T.Devasthanams  official  in  procurement  process  or  in  contract

execution: and

(i) “Fraudulent  practice”  means  a  misrepresentation  of  facts  in  order  to  influence  a  procurement

process or the execution of  a contract  to the detriment of  the T.T.Devasthanams and includes

collusive practice among Tenderers (prior to or after Tender submission) designed to establish in

Tender  prices  at  artificial  non-competitive  levels  and  to  deprive  the  T.T.Devasthanams  of  the

benefits of free and open competition.

(a) Will reject a proposal for award if it determines that the Tenderer recommended for award has engaged

corrupt or fraudulent practices in competing for the contract in question.
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(b) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any time determines

that  the  firm  has  engaged  corrupt  or  fraudulent  practices  in  competing  for,  or  in  executing  a

T.T.Devasthanams Contract.

(c) Furthermore, Tenderers shall be aware of the provisions stated in the General Conditions of Contract.

QUALIFICATION INFORMATION
 Annexure –I

CHECKLIST TO ACOMPANY THE TENDER

S.No Description Remarks 
1 2 3
1 Copy  of  valid  registration  of  ManufacsurDra  /  AustorizDd

dDalDra of  CC TV ayasDma Mandatory

2 Copy of permanent account number (PAN Card) Mandatory
3 The contractor must have an active/valid registration number

with the GST authorities within the State of Andhra Pradesh
if in case not already registered shall undertake by affidavit to
cause   registered  before  price  bid  finalization  and  letter  of
acceptance,  for  entering  of  contract  agreement  and  for  any
such default not only forfeiture of EMD, but also be made liable
for other civil and penal consequences.

Mandatory

4 EMD of  1,00,000/-₹   by BG (valid for 6 months)  drawn on or
after 18.01.2024 or Online payment/challan receipt in favour of
The Executive Officer, TTD, Tirupati. On line payments to any
other  accounts  and  EMD  paid  through  Demand  draft  /
NEFT/RTGH will be summarily rejected.

Mandatory

5 The turn over should be carried out duly furnishing the part of

surnoeDr  for Similar worka only and this should be certfed
by the Chartered Accountant in the last 5 years  in SsasDmDns-I

Mandatory

6 Details  of  similar  works  J CC  TV systems) completed as
Prime Contractor Jin the same name) for ₹ 25.00 Lakhs in
any  one  year  during  the  last  fve  fnancial  Years  in
SsasDmDns - II with supportng certfcates. 

Mandatory

7 Quantities of similar work (AMC CC TV ayasDma – onD yDar.)
executed as Prime Contractor (in the same name) during the
last  5  financial  years  -  in  Statement  –  III with  supporting
certificates. 

Mandatory

8 Proof of liquid assets / Credit facility for an amount of  12.50₹
Lakh (Credit facility / letter of credits / Solvency certificates from
Banks etc. Not older than one year as on Bid submission date
and  should  have  the  validity  sufficiently  beyond  the  date  of
tender

Mandatory

9 Declaration as per Annexure-II. Mandatory

10 Informaton on litgaton history Statement –Ie  Mandatory

11 The signed  copy of the Minutes of the Pre-bid meeting,  scan
and upload

Mandatory

12 The details of  registration of ESI  Mandatory

13 The details of registration of EPF Mandatory
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NosDa:-

1. The statements furnished shall be in the formats appended to the tender document.
2. The informaton shall be flled-in by the tenderer in the checklist and statements I to eI,

and  shall  be  enclosed  to  the  Technical  bid  for  the  purposes  of  verifcaton  as  well  as
evaluaton  of  the  tenderer’s  Compliance  to  the  qualifcaton  criteria  as  provided  in  the
Tender  document.  All  the  Certfcates,  documents,  statements  as  per  check-list  shall  be
submited on line by the tenderer.

3. The bidder shall  sign on all  the statements, documents, certfcates uploaded by him
owning the responsibility for their correctness/authentcity.

4. Certfcate from Chartered Accountant  supported with Annual  Balance Sheet tallying
with I.T. Clearance certfcate. The turn over shall be from similar works  and from Govt/semi
Govt /Quasi Govt/PSUS/TTD only. This shall clearly & explicitly bring out in the certfcate. If
the certfcate does not specify the Turnover with reference to Govt / Quasi Govt / PSUS /
TTD, then the same will not be CONSIDERED. No clarifcaton will be sought for.

FOR BIDDERS NOT BEEN HAVING  VALID GST REGISTRATION WITH IN STAE OF 
ANDHRA PRADESH

The Bidder t Tenderer must haie an actie t ialid registraton numbere with the GST

authorites within the State of Andhra Pradesh. If in case not already registered within the state

of Andhra Pradesh shall undertake by afdaiit to cause registered before Price bid fnalisaton

and leter of acceptance for entering of contract agreement and for any such default not only

forfeiture of EMD but also be made liable for other ciiil and penal consequences.

GST REGISTRATION DECLARATION

AFFIDAVIT

I  t  We  __________________________________  has  gone  through  the  said  GST

conditon and solemnly declare that I t we will abide to the said conditon for any penal acton  if

not got registered with GST authorites within state of Andhra Pradesh  before entering into the

L.S. Agreement for the subject work for which I t We undertake by afdaiit on a non-judicial

stamped paper to that efect.

SignasurD of stD TDndDrDr

Annexure-II

DECLARATION

I / WE ……………………………………………………………….  have gone through carefully all the Tender

conditions and solemnly declare that  I / we will abide by any penal action such as disqualification or black

listing or determination of contract or any other action deemed fit, taken by, the Department against us, if

it is found that the statements, documents, certificates produced by us are  false / fabricated.

I / WE hereby declare that, I / WE have not been blacklisted / debarred / Suspended / demoted in any

department in Andhra Pradesh or in any State due to any reasons.

Signature of the Tenderer
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STATEMENT – I

Details of value of aimilar worka in each year during the last fve fnancial years by the

Tenderer.

Sl. No. Financial YDar ValuD in Ra.

1.

2.

3.

4.

5.

2018-2019

2019-2020                                2020-2021

2021-2022

2022-2023

Atach  certfcateJs)  issued  by  the  Executve  Engineer/Divisional  Engineer  JElec.)
concerned and counter signed by Superintending Engineer showing work wise / year
wise value of work done in respect of all the works executed by the Tenderer during last
fve years

OR

Certfcate from Chartered Accountant supported with Annual Balance Sheet tallying
with I.T. Clearance certfcate. The turn over shall be from aimilar worka and from
Govt/semi Govt/Quasi  Govt/PSUS/TTD only.  This shall  clearly & explicitly brought
out in the certfcate. 

SignasurD of stD TDndDrDr

STATEMENT – II
Details of  aimilar worka completed in the Name of the Tenderer during the last  fve
fnancial years.

Sl.
No

Name of the work
Address of Agt.

Concluding Authority
Agreement

No. & dated.
ealue of Contract

1 2 3 4 5

Stpulated
period of

completon

Actual date
of

completon

ealue of work done year wise during the
last ‘fve’ years.

Total value of
work done.

1st

Year
2nd

Year
3rd

Year
4th

Year
5th

Year

6 7 8 9 10 11 12 13

Atach  certfcates  issued  by  the  Executve  Engineer  concerned  and

countersigned by the concerned Superintending Engineer showing work wise / year wise value

of work done and date of completon.

SignasurD of stD TDndDrDr

STATEMENT – III

Physical quanttes executed by the Tenderer in the last fve fnancial years. Jwork wise / year

wise) .

Sl.
No.

Financial
Year 

Name
of

work

Agt.
No.

SITC /AMC of CCTe systems executed / 
Year wise. Any other

items.

1 2 3 4 5 6

1 2018-2019

2 2019-2020

3 2020-2021

27

File No.TTD-66027(31)/25/2023-R AND B TML - TTD



4 2021-2022

5 2022-2023

Atach certfcates in support of the quanttes mentoned in the Schedule issued by the

Executve Engineer concerned and countersigned by the concerned Superintending Engineer

duly showing the quanttes executed year wise.

SignasurD of stD TDndDrDr

STATEMENT - IV

Informaton on litgaton history in which Tenderer is the Pettoner.

Sl.
No

Case No. /
Year

Court
where fled

Subject Mater /
Prayer in the case

Respondents
i.e., SE / CE

Present Stage

1 2 3 4 5 6

                                                                                          SignasurD of stD TDndDrDr
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CONDITIONS OF CONTRACT

TENDER

Date: ……………
To 
The Executive Officer,
T.T.Devasthanams,
Tirupati.

Sir,
I  /  We  do  hereby  tender  and  if  this  tender  be  accepted,  under  take  to  execute  the  following  work  viz.

Comprehensive  Annual  maintenance  of  Phase-I  CCTV system at  Central  Command  Control  Room,
Tirumala  for  a  period  of  3  years as  shown  in  the  drawings  (wherever  applicable)  and  described  in  the
specifications deposited in the office of the Executive Engineer / Superintending Engineer – II, TTD, Tirupati with
such  variations by way of alterations or additions to, and commissions from the said works and method of payment

as provided for in the “conditions of the contract” for the sum of  Open tender  or such other sum as may be
arrived under the clause of the standard preliminary specifications relating to “Payment on lump-sum basis or by final
measurement at unit rates”

I/WE have also quoted rate in Schedule ‘A’ Part-I, annexed (in words and figures) for which I/We agree to
execute  the  work  when  the  lump  sum  payment  under  the  terms  of  the  agreement  is  varied  by  payment  on
measurement quantities.

I/WE agreed to keep the offer in this tender valid a period of Three month(s) mentioned in the tender notice
and not to modify the whole or any part of it for any reason within above period.  If the tender is withdrawn by me/us
for any reasons whatsoever, the earnest money paid by me/us will be forfeited to TTD.

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our tender
I/We have carefully followed the instructions in the tender notice and have read the A.P.S.S. and the preliminary
specifications therein and the A.P.S.S. addenda volume and that I/We have made such examination of the contract
documents and the plans, specifications and quantities and of the location where the said work is to be done, and
such investigation of the work required to be done, and in regard to the material required to be furnished as to enable
me/us to thoroughly understand the intention of same and the requirements, covenants, agreements, stipulations and
restrictions contained in the contract, and in the said plans and specifications and distinctly agree that I/We will not
hereafter  make  any  claim  or  demand  upon  the  Government  based  upon  or  arising  out  of  any  alleged
misunderstanding or misconception /or mistake on my/or our part of the said requirement, covenants, agreements,
stipulations, restrictions and conditions.

I/WE enclosed  to  my/our  Tender  schedule  a  crossed  demand  draft  No…………………………dated:
…………………  for  Rs…………………………,  drawn  on  Bank:…………  …………………….   Place:
…………………………..  as earnest money not to bear interest.

I/WE shall not assign the contractor or sublet any portion of the same.  In case if it becomes necessary such
subletting with the permission of the Executive Engineer shall be limited to (1) Labour contract, (2) Material contract,
(3) Transport contract and (4) Engaging specialists for special item of work enjoined in A.P.S.S.

IF MY/OUR tender is not accepted the sum shall be returned to me/us on application when intimation is sent
to me/us of rejection or at the expiration of three months from last date of receipt of this tender, whichever is earlier. If
my/our tender is accepted the earnest money shall be retained by the TTD as security for the due fulfillment of this
contract. If upon written intimation to me/us by the Superintending / Executive Engineer’s Office, I/We fail to attend
the said office on the date herein fixed or if upon intimation being given to me/us by the Superintending /Executive
Engineer or acceptance of my/our tender, and if I/We fail to make the additional security deposit or to enter into the
required agreement as defined in condition-3 of  the tender notice,  then I/We agree the forfeiture of the earnest
money.  Any notice required to be served on me/us here under shall be sufficiently served on me/us if delivered to
me/us hereunder shall be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post
to (registered or ordinary) or left at my/our address given herein.  Such notice shall if sent by post be deemed to have
been served on me/us at the time when in due course of post it would be delivered at the address to which it is sent.

I/WE fully understand that the written agreement to be entered into between me/us and Government shall be
the foundation of the rights of the both the parties and the contract shall not be deemed to be complete until the
agreement has first been signed by me/us and then by the proper officer authorised to enter into contract on behalf of
T.T.D.

I AM/WE ARE professionally qualified an my/our qualifications are given below:
Name Qualified

I/WE will employ the following technical staff for supervising the work and will see that one of them is always
at site during working hours,  personally checking all  items of  works and paint  extra  attention to such works as
required special attention (eg) Reinforced concrete work.
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Name of members of technical staff proposed to
be employed

Qualification.

I / WE declare that I/WE agree to recover the salaries of the technical staff actually engaged on the work by
the department, from the work bills, if I/We fail to employ technical staff as per the tender condition.

TENDERERS / CONTRACTOR’S CERTIFICATE.

(1) I/WE hereby declare that I/We have perused in detail and examined closely the Andhra Pradesh Standard
Specifications, all clauses of the preliminary specifications with all amendments and have either examined
all  the  standards specifications or  will  examine  all  the standard specifications  for  items for  which I/We
tender, before I/We submit such tender and agree to be bound and comply with all such specifications for
this agreement which I/We execute in the TTD.

(2) I/WE certify that I/We have inspected the site of the work before quoting my rates; I /We have satisfied about

the quality, availability and transport facilities for stones, and other materials.

(3) I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when called upon to
do so without any reservations.

(4) I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions 3.6 of general
instructions to tenderer.

(5) I/WE hereby  declare that  I  am/we are accepting  to  reject  my tender  in  terms of  condition 3.7 general
instructions to tenderer.

(6) I/WE hereby declare that I/We will not claim any price escalation.

(7) I/WE hereby declare that I am/ we are accepting for the contract period as 24 months instead of 6 months
under clause 28 of APSS.

(8) a) I/WE declare that I/WE will procure the required materials including use for the work after approval of
the Engineer-in-Charge.  The responsibility for arranging and obtaining the materials for borrowing or
exploitation in any other way shall rest with me/us for the materials supplied, I/WE shall ensure smooth
and un-interrupted supply of materials.

B) I/WE declare that the responsibility for arranging and obtaining the material shall rest with me/us.

c) Deleted.

D) I/WE declare that I/WE will not claim any extra amount towards any material used for the work other
than the quoted works for respective schedule ‘A’ items.

(9) I/WE declare that I/WE will execute the work as per the mile stone programme, and if I/WE fail to complete
the work as per the mile stone programme I abide by the condition to recover liquidated damages as per the
tender conditions.

(10) I / WE declare that I/WE will abide for settlement of disputes as per the tender conditions.

DECLARATION OF THE TENDERER.

1) I/WE have not been black listed in any department in Andhra Pradesh or any State or Centre or Statutory
Bodies due to any reasons.

2) I/WE have not been demoted to the next lower category for not filing the tenders after buying  the tender
schedules in  a  whole year  and my/our  registration has not  been cancelled for  a  similar  default  in  two
consecutive years.

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to summarily reject
my/our tender.

Address of the Tenderer :

Phone No.: Fax No.:
TENDERER.
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CONDITIONS OF CONTRACT:-

A.  GENERAL

1. Interpretation:

1.1 In  interpreting  these Conditions  of  Contract,  singular  also  means  plural,  male  also  means
female,  and vice-versa.   Headings have no signifcance. Works have their normal meaning
under the language of the contract unless specifcally defned. The Engineers-in-charge will
provide instructions clarifying queries about the conditions of Contract.

1.2 The documents forming the Contract shall be interpreted in the following order of priority:
1) Agreement
2) Letter of Acceptance, notice to proceed with the works
3) Contractor’s Tender (Technical bid)
4) Conditions of contract
5) Drawings
6) Bill of quantities (Price-bid)
7) Any other document listed as forming part of the Contract.
8) EMD.

2. Engineer-in-Charge’s Decisions:

2.1 Except where otherwise specifcally stated, the Engineer-in-charge will decide the contractual
matters between the Department and the Contractor in the role representing the Department.

3. Delegation:

3.1 The Engineer-in-charge may delegate any of his duties and responsibilities to other ofcers
and may Cancel any delegation by an ofcial order issued.

4. Communications:

4.1 Communications between parties, which are referred to in the conditions, are efective only
when in writing. A notice shall be efective only when it is delivered (in terms of Indian Contract
Act)

5. Other Contractors:

5.1 The Contractor shall cooperate and share the Site with other contractors, Public authorities,
utilities, and the Department. The Contractor shall also provide facilities and services for them
as directed by the Engineer-in-charge.

6. Personnel:

6.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key
Personnel to carry out the functons stated in the Schedule or other personnel approied
by  the  Engineer-in-charge.  The  Engineer-in-charge  will  approie  any  proposed
replacement  of  Key  Personnel  only  if  their  qualifcatonse  abilitese  and  releiant
experience are substantally equal to or beter than those of the personnel listed in the
Schedule.

6.2 Deleted 

6.3 The technical personnel should be on full tme and aiailable at site wheneier required by
Engineer in Charge to take instructons.

6.4 The  names  of  the  technical  personnel  to  be  employed  by  the  contractor  should  be
furnished in the statement enclosed separately.

6.5 In  case  the  contractor  is  already  haiing  more  than  one  work  on  hand  and  has
undertaken more than one work at the same tmee he should employ separate technical
personnel on each work.

If the contractor fails to employ technical personnel then the work will be suspended or

department  will  engage  technical  personnel  and  recoier  the  cost  thereof  from  the

contractor
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If the Engineer-in-charge asks the Contractor to remoie a person who is a member of

Contractor’s staf or his work force statng the reasons the Contractor shall ensure that

the person leaies the site forthwith and has no further connecton with the work in the

contract.

7. Contractor’s Risks:

7.1 All risks of loss of or damage to physical property and of personnel injury and death, which
arise during and in consequence of the performance of the Contract are the responsibility of
the Contractor.

8. Insurance: 

9. Insurance is totally at the risk and responsibility of the Contractor  from the Start Date to

the end of the contract period i.e., 36 months.

10. Site Inspections:

10.1 The contractor  should inspect  the site and also proposed quarries of  choice for materials,
source  of  water  and  quote  his  percentage  including  quarrying,  conveyance  and  all  other
charges etc.

10.2 The responsibility  for arranging the land for borrow area rests  with the Contractor  and no
separate  payment  will  be  made  for  procurement  or  otherwise.   The  contractor’s  quoted
percentage will be inclusive of land cost.

11. Contractor to Construct the Works:

11.1 The Contractor shall Commission the Work in accordance with the specifcations and Drawings.

12. DELETED 

13. Tollgate at Alipiri: The contractor has to pay the necessary tollgate fee at Alipiri,
Tirupati,  for  conveyance  of  materials,  machinery,  vehicles  etc.,  to  Tirumala  as
applicable. The vehicles of the contractor will be permitted during 5 AM to 7 PM
only. The contractor has to quote their rates accordingly.

14.  DELETED 

15. DELETED 

16. DELETED

17. The works to be Completed by the Intended Completion Date:

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the programme submitted by the Contractor, as updated with
the approval of the Engineer-in-Charge, and complete the work by the Intended Completion
Date.  Failure to comply will result in action as per APDSS and also as per G.O.Ms.No.94 I &
CAD (PW.COP) dated 01.07.2003.

18. Safety:

18.1 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries:

19.1 Anything of historical or other interest or of signifcant value unexpectedly discovered on the
Site is the property of the  T.T. Devasthanams.  The Contractor is to notify the Engineer-in-
charge of such discoveries and carry out the Engineer-in-Charge’s instructions for dealing with
them.

20. Possession of the Site.

20.1 The Department shall give possession of the site to the Contractor.  If possession of a part site
is given, the Department will ensure that the part site so handed over is amenable to carryout
the work at site by the Contractor.

21. Access to the Site:

21.1 The  Contractor  shall  provide  the  Engineer-in-Charge  and  any  person  authorised  by  the
Engineer-in-Charge, access to the site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

22. Instructions:
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22.1 The Contractor shall carry out all instructions of the Engineer-in-charge  and comply with all
the applicable local laws where the Site is located.

23. Settlement of disputes:

23.1 If any dispute of diference of any kind whatsoever arises between the department and the
Contractor in connection with, or arising out of the Contract, whether during the progress of
the works or after their completion and whether before or after the termination, abandonment
or breach of the Contract, it shall in the frst place, be referred to and settled by the Engineer-
in-charge  who shall, within a period of thirty days after being requested by the Contractor to
do so, give written notice of his decision to the Contractor. Upon receipt of the written notice of
the decision of the Engineer-in-Charge the Contractor shall promptly proceed without delay to
comply with such notice of decision.

23.2 If the Engineer-in-Charge fails to give notice of his decision in writing within a period of thirty
days after being requested or if the Contractor is dissatisfed with the notice of the decision of
the Engineer-in-Charge, the Contractor  may within thirty days after receiving the notice of
decision appeal to the Department who shall ofer an opportunity to the contractor to be heard
and to ofer evidence in support of his appeal, the Department shall give notice of his decision
within a period of thirty days after the Contractor has given the said evidence in support of his
appeal, subject to arbitration, as hereinafter provided.  Such decision of the Department in
respect of every matter so referred shall be fnal and binding upon the Contractor and shall
forthwith be given efect to by the Contractor, who shall proceed with the execution of the
works with all due diligence whether he requires arbitration as hereinafter provided, or not.  If
the Department has given written notice of his decision to the Contractor and no claim to
arbitration, has been communicated to him by the Contractor within a period of thirty days
from  receipt  of  such  notice  the  said  decision  shall  remain  fnal  and  binding  upon  the
Contractor.  If the Department fail to give notice of his decision, as aforesaid within a period of
thirty days after being requested as aforesaid, or if the Contractor be dissatisfed with any such
decision, then and in any such case the contractor within thirty days after the expiration of the
frst named period of thirty days as the case may be, require that the matter or matters in
dispute be referred to arbitration as detailed below:-

Settlement of Claims:
1.  Any dispute arising out of this Agreement up to Rs.1,00,00,000/- has to be settled by way of

negotiation and conciliation between the TTD (Concerned Authority) and the Contractor. If
there is no cordial settlement between the parties, then the matter shall be referred to an
In-house Arbitration for settlement of several small claims as mentioned below in order to
save money and time of both parties: 

 
  (a):  Claims up to the value of Rs.10,00,000/-
 

Superintending Engineer (of another circle working in TTD as decided   by the Executive
Ofcer, TTD)

 
 (b):  Claims from Rs.10,00,001/- up to Rs.1,00,00,000/-
 
     Chief Engineer (other than the person working in TTD and any other person working in

Government  Department of AP) as decided by the Executive Ofcer, TTD.  
     The Sole Arbitrator appointed as above shall conduct the proceedings as per the provisions

of Arbitration  and Conciliation Act 1996 and amendments thereon, from time to time.  The
place of Arbitration is at Tirupati.  The Arbitration proceedings shall be conducted in English
Language.  The Arbitrator is entitled the fee as per the Fourth Schedule of Arbitration and
Conciliation Act, 1996 and amendments thereon, from time to time.  Both parties shall bear
the fee of the Arbitrator and expenses for conducting Arbitration Proceedings equally.  The
Arbitrator  shall  dispose  of the  proceedings  strictly  within  the  time  as  stipulated
in Arbitration and Conciliation Act, 1996 and amendments thereon, from time to time.  

2:  Claims above Rs.1,00,00,000/-  
     All the claims above Rs.1,00,00,000/- have to be settled by approaching the Civil Court only

by fling a civil suit, but not by way of Arbitration.  The Arbitration clauses mentioned under
sub-clause  1(a)  &  (b)  above, are  nothing  to  do  relating  to  the  claims  more  than
Rs.1,00,00,000/-.  

    The Courts  at  Tirupati,  Chittoor  District,  Andhra Pradesh shall  alone have jurisdiction  to
entertain any such suit arising under this Agreement.

24. JURISDICTION:

For the purpose of this agreement all the transactions shall be deemed to have taken place
within  the  state  of  ANDHRA  PRADESH  and  the  courts  in  ANDHRA  PRADESH  shall  have
jurisdiction over the matters arising under or out of this agreement.
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B.    TIME FOR COMPLETION

25. Program:

25.1 The total period of completion is  36     MONTHS      from the date of entering with agreement to
proceed including rainy season.  Keeping in view , the schedule handing over of site given in
condition 24.4 of (ii)  work should be programmed such as to achieve the mile-stones as in
“Rate of progress statement” enclosed, in clause 24.4 

25.2 The attention of the tenderer is directed to the contract requirement at the time of beginning
of the work, the rate of progress and the dates for the whole work and its several parts as per
milestones.  The following rate of progress and proportionate value of work done from time to
time as will be indicated by the Executive Engineer’s Certifcate for the value of work done and
completion of mile-stones will be required. Date of commencement of their programme will be
the date for concluding agreement.

25.3 After signing the agreement, the contractor shall forthwith begin the work, shall regularly and
continuously proceed with them.

25.4 Rate of progress:
i) Work programme of achieving the milestones.

Sl.No. Period after date of  signing in the
agreement..

% of work to be completed (Based on contract
lump-sum amount)

1 At the end of 3rd year 100%

ii) Site Schedule of programme  after signing in the agreement by the contractor. 

25.5 The contractor shall commence the works on site within the period specifed under condition
24.1 to 24.4 above after the receipt by him of a written order to this efect from the Executive
Engineer / Superintending Engineer and shall proceed with the same with due expedition and
without delay, except as may be expressly sanctioned or ordered by the Executive  Engineer /
Superintending Engineer, or be wholly beyond the contractor’s control.

25.6 Save in so far as the contractor may prescribe, the extent of portions of the site of which the
contractor is to be given possession from time to time and the order in which such portions
shall be made available to him and, Subject to any requirement in the contract as to the order
in which the works shall be executed, the Executive Engineer / Superintending Engineer will,
with the Executive Engineer’s written order to commence the works, give to the contractor
possession of so much of the site as may be required to enable the contractor to commence
proceed  with  the  execution  of  the  works  in  accordance  with  the  programme if  any,  and
otherwise  in  accordance  with  such  reasonable  proposals  of  the  contractor  as  he  shall  by
written notice to the Executive Engineer / Superintending Engineer, make and will from time to
time as the works proceed, give to the contractor possession of such further portions of the
site as may be required to enable the contractor to proceed with the execution of the works
with due dispatch in accordance with the said 
programme or proposals as the case maybe ; if the contractor sufers delay or incurs cost from
failure on the part of the Executive Engineer / Superintending Engineer to give possession in
accordance with the terms of this clause, the Competent authority  shall grant an extension of
time for the completion of works.

25.7 The contractor shall bear all costs and charges for special or temporary way leases required by
him in connection with access to the site. The contractor shall also provide at his own cost any
additional accommodation outside the site required by him for the purposes of the work.

25.8 Subject to any requirement in the contract as to completion of any section of the works before
completion of  the whole of  the works shall  be completed in accordance with provisions of
clauses in the Schedule within the time stated in the contract calculated from the last day of
the period named in the statement to the tender as that within which the works are to be
commenced or such extended time as may be allowed.

25.9 Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any cause
whatever shall lie, except as hereafter defned.  Reasonable extension of time will be allowed
by  the  Executive  Engineer  or  by  the  ofcers  competent  to  sanction  the  extension,  for
unavoidable delays, such as may result from causes, which in the opinion of the Executive
Engineer, are undoubtedly beyond the control of the contractor.  The Executive Engineer shall
assess the period of delay or hindrance caused by any written instructions issued by him, at
twenty fve per cent in excess or the actual working period so lost.

In the event of  the Executive Engineer failing to issue necessary  instructions  and thereby
causing delay and hindrance to the contractor,  the latter  shall  have the right to claim an
assessment of such delay by the Superintending Engineer of the Circle whose decision will be
fnal  and  binding.   The  contractor  shall  lodge  in  writing  with  the  Executive  Engineer  a
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statement of claim for any delay or hindrance referred to above, within fourteen days from its
commencement, otherwise no extension of time will be allowed.

Whenever authorized alterations or additions made during the progress of the work are of such
a  nature  in  the  opinion  of  the  Executive  Engineer  as  to  justify  an  extension  of  time  in
consequence thereof, such extension will be granted in writing by the Executive Engineer or
other competent authority when ordering such alterations or additions.

26. Supply Programme:

26.1 The Contractor shall furnish within 10 days of the order of the work a programme showing the
sequence  in  which  he  proposed  to  carry  out  the  work,  monthly  progress  expected  to  be
achieved, also indicating date of procurement of materials plant and machinery. The schedule
should be such that it is practicable to achieve completion of the whole work within the time
limit  fxed  and  in  keeping  with  the  Mile  stone  programme specifed  and  shall  obtain  the
approval of the Engineer-in-charge.  Further rate of the progress as in the program shall be
kept  up  to  date.   In  case  it  is  subsequently  found  necessary  to  alter  this  program,  the
contractor shall submit sufciently in advance the revised program incorporating necessary
modifcations and get the same approved by the Engineer-in-charge.  No revised program shall
be operative without approval of Engineer-in-charge.

26.2 The Superintending Engineer  shall  have all  times the right,  without any way violating this
contract, or forming grounds for any claim, to alter the order of progress of the works or any
part  thereof  and  the  contractor  shall  after  receiving  such  directions  proceed  in  the  order
directed.  The contractor shall also report the progress to the Superintending Engineer within 7
days of the Executive Engineer’s direction to alter the order of progress of works.

26.3 The  Contractor  shall  give  written  notice  to  the  Engineer-in-Charge  whenever  planning  or
progress of the works is likely to be delayed or disrupted unless any further drawings or order
including  a  direction,  instruction  or  approval  is  issued  by  the  Engineer-in-Charge  within  a
reasonable time.  The notice shall include details of the drawing or order required and of why
and by when it is required and of any delay or disruption likely to be sufered if it is late.

27. Speed of Work:

27.1 The  Contractor  shall  at  all  times  maintain  the  progress  of  work  to  conform to  the  latest
operative  progress  schedule  approved  by  the  Engineer-in-Charge.  The  contractor  should
furnish  progress  report  indicating  the  programme  and  progress  once  in  a  month.   The
Engineer-in-Charge may at any time in writing direct the contractor to slow down any part or
whole  of  the  work  for  any  reason  (which  shall  not  be  questioned)  whatsoever,  and  the
contractor shall comply with such orders of the Engineer-in-Charge. The compliance of such
orders  shall  not  entitle  the contractor  to  any claim of  compensation.   Such  orders  of  the
Engineer-in-Charge for slowing down the work will however be duly taken into account while
granting extension of  time if  asked by the contractor  for  which no extra  payment  will  be
entertained.

27.2 Delays in Commencement or progress or neglect  of work and forfeiture of earnest money,
Security deposit and withheld amounts:
If, at any time, the Engineer-in-Charge shall be of the opinion that the Contractor is delaying
Commencement of the work or violating any of the provisions of the Contractor is neglecting or
delaying the progress of the work as defned by the tabular statement. “Rate of progress” in
the Articles of Agreement”, he shall so advise the Contractors in writing and at the same time
demand compliance in accordance with conditions of Tender notice.  If the Contractor neglects
to comply with such demand within seven days after receipt of such notice, it shall then or at
any time thereafter, be lawful for the Engineer-in-Charge to take suitable action in accordance
with Clause.60 of APSS.

28. Suspension of works by the Contractor:

28.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Engineer-
in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to proceed with due
diligence in the performance of his part of the Contract as laid down in the Schedule rate of
progress, or if he shall continue to default or repeat such default in the respects mentioned in
clause-27 of the APSS  Engineer-in-Charge shall take action in accordance with Clause 61 of
APSS.

28.2 If the Contractor stops work for 28 days and the Stoppage has not been authorised by the
Engineer-in-Charge the Contract will be terminated under Clause 61 of APSS.

28.3 If the Contractor has delayed the completion of works the Contract will be Terminated under
Clause-61 of APSS.

29. Extension of the Intended Completion Date:

29.1 The Engineer-in-Charge  shall  extend  or  recommend for  extension,  in  accordance  with  the
Government orders in force, the Intended Completion Date if a Variation is issued which makes
it impossible for Completion to be achieved by the Intended Completion Date.
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29.2 The  Engineer-in-Charge  shall  decide  whether  and  by  how  much  to  extend  the  Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
efect of a Variation and submitting full supporting information.  If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

30. Delays Ordered by the Engineer-in-Charge:

30.1 The Engineer-in-Charge may instruct  the  Contractor  to  delay  the  start  or  progress  of  any
activity within the Work.

31. Early Warning:

31.1 The contractor is to warn the Engineer-in-Charge at the earliest opportunity of specifc likely
future events or circumstances that may adversely afect the Execution of Works.

31.2 The  Contractor  shall  cooperate  with  the  Engineer-in-Charge  in  making  and  considering
proposals for how the efect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the Engineer-in-
Charge.

32. Management Meetings:

32.1 The Engineer-in-Charge may require the Contractor to attend a management meeting.  The
business of a management meeting shall be to review the programme for remaining work and
to deal with matters raised in accordance with the early warning procedure.

C.  QUALITY CONTROL

33. Identifying Defects:

33.1 The Engineer-in-Charge shall  check the Contractor’s work and notify the Contractor  of  any
Defects that are found.  Such checking shall not afect the Contractor’s responsibilities.  The
Engineer-in-Charge may instruct the Contractor to verify the Defect and to uncover and test
any work that the Engineer considers may be a Defect.

34. Tests:

34.1 If  the Engineer-in-Charge instructs  the  Contractor  to  carry  out  a  test  not  specifed  in  the
Specifcation to check whether any work has a Defect and the Contractor shall pay for the test
and any samples.

35. Correction of Defects:

35.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of the
Defects  Liability  Period,  which begins  on Completion.   The defects  liability  period shall  be
extended for as long as defects remain to be corrected by the Contractor.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notifed defect within
the length of time specifed by the Engineer-in-Charge’s notice.

36. Uncorrected Defects:

36.1 If  the contractor  has not corrected the defect within the time specifed in the Engineer-in-
Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect corrected and
the contractor will pay this amount.

36.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.   O.K.
cards  shall  relate  to  all  major  components  of  the  work.   The  contractor  /  his  authorised
representative  shall  be  required  to  initiate  and  fll  in  and  present  the  O.K.  card  to  the
construction staf who would check the respective items and send to the quality control staf
for fnal check and clearance / O.K.  Any defects pointed out by the construction supervision
staf or by the Quality Control staf shall promptly be attended to by the contractors and the
fact of doing so be duly recorded on the back of O.K. card.

36.3 The Engineer-in-Charge may also introduce checklists, which shall be kept in Bound registers
by the construction supervision staf.  The contractor may be required to fll up these lists in
the frst instance and shall  be subsequently  checked by the Construction /  Quality Control
engineers.

37. Quality Control:

In addition to the normal inspection by the regular staf in-charge of the Construction of work,
the work will also be inspected by the Executive Engineer (Q.C) and Quality control staf and
any  other  authorized  external  Agency  if  any  sub-standard  work  or  excess  payments  are
noticed with reference to measurement books etc.,  during inspection,  action  will  be taken
based  on  their  observations  and  these  will  be  efected  by  the  Engineer-in-Charge  of  the
execution of the work.

For all works costing more than Rs.2.00 Crores the Contractor shall submit quality plan and
also show proof of owning quality lab or tie-up with an established quality lab.
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The Quality control test reports and inspection reports shall invariably be
accompanied along with fnal bill for all capital works.

D.   Cost Control
38. Bill of Quantities:

38.1 The Bill Quantities shall contain items for the construction work to be done by the Contractor.

38.2 The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of
Quantities for each item.

39. Changes in the Quantities:

39.1 The contractor is bound to execute all supplemental works that are found essential, incidental
and inevitable during execution of main work.

39.2 The payment of rates for such supplemental items of work will be regulated as under;  

39.3  Supplemental items directly deducible from similar items in the original agreement.

39.4  The rates shall be derived by adding to or subtracting from the agreement rate of such similar
item the cost of the diference in the quantity of materials, labour between the new items and
similar items in the agreement worked out with reference to the Standard Schedule of Rates
adopted in the sanctioned estimate with which the tenders are accepted plus or minus over
all tender percentage.

39.5   Similar items but the rates of which cannot be directly deduced  from the original agreement.

39.6   Purely new items which do not correspond to any item in the agreement.

39.7 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium.

40. Extra Items:

40.1 Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute
extra items of work as directed by the Engineer-in-Charge.  The rates for extra items shall be
worked out by the Executive Engineer as per the conditions of the Contract and the same are
binding on the Contractor.

40.2 The contractor shall before the 15th day of each month, submit in writing to the Executive
Engineer a statement  of  extra  items if  any that they have executed during the preceding
month failing which the contractor shall not be entitled to claim any.

41. Entrustment of additional items:

41.1 Where ever additional items not contingent on the main work and outside the scope of original
agreement are to be entrusted to the original contractor dispensing with bids and if the value
of such items exceeds the limits up to which the ofcer is empowered to entrust works initially
to contractor without calling for tenders, approval of next higher authority shall be obtained.
Entrustment of such items on nomination shall be at rates not exceeding the estimated rates
or quoted rates.

41.2 Entrustment of the additional items contingent on the main work will be authorized by the
ofcers up to the monetary limits up to which they themselves are competent to accept items
in the original agreement so long as the total amounts up to which they are competent to
accept in an original agreement rates for such items shall be worked out in accordance with
the procedure (I) For all items of work in excess of the quantities shown in the Bill of Quantities
of the Tenders, the rate payable for such items shall be estimate rates for the items accepted
by the competent authority.

41.3 Entrustment of either the additional or supplemental items shall be subject to the provisions
of the agreement entered into by a Competent Authority after the tender is accepted. The
Chief Engineer being the authority next higher to the Superintending Engineer, who entered
into  the  agreement  approves  the rate  for  the items /  variation  in  quantity  in  the current
agreement.  The items shall not be ordered by an ofcer on his own responsibility if the revised
estimate  or  deviation  statement  providing  for  the  same  requires  the  sanction  of  higher
authority.

Note: It may be noted that the term Estimate Rate used above means the rate in the sanctioned
estimate with which the tenders are accepted, or if no such rates is available in the estimate,
the rate derived will  be with reference to the Standard Schedule  of  Rates adopted in the
sanctioned estimate with which tenders are accepted.

42. Cash flow forecasts:

42.1 When the program is updated, the contractor  is  to provide the Engineer-in-charge with an
updated cash fow forecast.

43. Payment Certifcates:

43.1 The Contractor shall submit to the Engineer-in-charge monthly statements of the estimated
value of the work completed less the cumulative amount certifed previously.
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43.2 The value of work executed shall be determined by the Engineer-in-charge.

43.3 The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

43.4 The Engineer-in-charge may exclude any item certifed in a previous certifcate or reduce the
proportion of any item previously certifed in any certifcate in the light of later information.

44. Payments:

44.1 Payment for the work done by the contractor will be made for the fnished work based on the
measurements recorded in measurement books by any ofcer of the department not lower in
rank than a 

Assistant  Engineer  and check  measured by any  ofcer  not lower in  rank than a  Deputy
Executive Engineer. The measurement shall be recorded at various stages of the work done
and also after work is completed.  The contractor shall be present at the time of recording of
each set of measurement and their 
check measurement and accept them then and there so as to avoid disputes at a later stage.
If the contractor is not available at the work spot at the time of recording measurements or
check measurements the particulars  of  measurements shall  be signed by the authorized
agent of contractor  based on which the contractor  shall accept the set of measurements
without any further dispute.  If for any reason the contractor’s authorized agent is also not
available  at  site  then  the  department  decides  to  suspend  the  work  and  recording  of
measurements  in  the  absence  of  the  contractor  or  his  authorized  representative.  The
department shall not entertain any claim from the contractor for any loss incurred by him on
this account.  The Contractor shall however note that the Department cannot indefnitely wait
for recording the measurement due to the absence of  the Contractor  and his authorized
agent and check measure them even in the absence of the contractor.

44.2 The contractor can claim part bills monthly once or unpaid amount accumulates to 20% of agreement value,
which ever earlier. Accordingly, preparation & payment of part bill will be made by one week from the date of
receipt of claim from the contractor. In the case of final bill, payment will be made within three weeks from
the date of receipt of claim from the contractor, subjected to fulfilling the agreement conditions.

44.3 Deposits will be refunded within two weeks from the date of receipt of request from the contractor, subject
to fulfilling the agreement conditions.

              
45. Payments and Certifcates:

   Payments shall be adjusted for recovery of advance payments, liquidated damages in

terms of tender conditons and security deposit for the due fulfllment of the contract.

Payment will be made to the Contractor under the certfcate to be issued at reasonably

frequent intervals by the Engineer-in-Charge, and intermediate payment will be the sum

equal to 92½ % of the value of work done as so certfed and balance of 7½ % will be

withheld and retained as security for the due fulfllment of the contractor under the

certfcate to be issued by the Engineer-in-Charge.  

    On completion of the entire works the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except earnest money deposit paid and
retained as security and a sum equal to 2½ percent of the total value of the work done.  The
amount withheld from the final bill  will  be retained under deposits and paid to the contractor
together  with the earnest  money deposit  paid  as security  after  a period of  36 months as all
defects shall have been made good according to the true intent and meaning thereof. 

AMC period  shall  be  taken  as  36 months,  wherein  all  the  defects  shall  be  rectfed  by  the
contractor at his own cost. 

45.1 Defects of serious nature causing inconienience such as  not working of  CCTV systems etc.e shall
be undertaken by the contractor immediately on receipt of the complaint but not exceeding one
daye  failing which the defects will be got remoied at his risk and cost plus 25% as superiision
and establishment charges. 

45.2 All  other  defects  notfed  to  the  contractor  during  the  AMC shall  be  rectfed  to  the  entre
satsfacton of Engineer-in-Charge or item replaced as soon as possible but not later than one
month in any case. Failure to do so in a reasonable period the Engineer-in-Charge shall get it
done at his cost plus 25% as superiision and establishment charges afer fnal notce of 10 days.
The decision of Engineer-in-Charge regarding a defect being of serious nature or otherwise shall
be fnal and binding. 
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45.3  The major scope of the AMC will be as under. Howeiere the AMC  is not limited to these items

and all the works  as per BOQ shall be maintained during AMC. 

Sl.No Descripton Defect Liability During AMC period 

(i) AMC of CC TV systems As per BOQ items

Note: The aboie list is illustratie and not exhaustie. The rectfcaton will include all related

work and all other works including internal and external seriices without any exclusion

45.4  In  case of  over payments or wrong payment if  any made to the contractor  due to wrong
interpretation  of  the  provisions  of  the  contract,  APSS  or  Contract  conditions  etc.,  such
unauthorized payment will be deducted in the subsequent bills or fnal bill for the work or from
the bills under any other contracts with the T.T.Devasthanams / Government or at any time
thereafter from the deposits available with the Government / T.T. Devasthanams.

45.5 Any recovery or recoveries advised by the Government Department either state or central, due
to non-fulfllment of any contract entered into with them by the contractor shall be recovered
from any bill or deposits of the contractor.

45.6 No claim shall be entertained, if the same is not represented in writing to the Engineer-in-
Charge within 15 days of its occurrence.

45.7 The contractor is not eligible for any compensation for inevitable delay in handing over the site
or  for  any  other  reason.   In  such  case,  suitable  extensions  of  time will  be  granted  after
considering the merits of the case.

46. Intermediate Payments:  

46.1 For intermediate Stage of work, only part rates as fxed by the Engineer-in-Charge will be paid.

46.2 Part  rates  shall  be worked out  for  the work  done portion  based on the actual  operations
involved keeping in view the value of the balance work to be done, to avoid unintended beneft
to the Contractor in initial Stage.

46.3 Full rate shall be paid when the work is completed to the full profle as noted in the drawings/
specifcations.

47. Interest on Money due to the Contractor:

47.1 No omission by the Executive Engineer or the sub-divisional ofcer to pay the amount due
upon certifcates shall vitiate or make void the contract, nor shall the contractor be entitled to
interest upon any guarantee fund or payments in arrears, nor upon any balance which may, on
the fnal settlement of his accounts, found to be due to him.

48. Certifcate of Completion of works:

48.1 When the whole of the work has been completed and has satisfactory passed any fnal test
that may be prescribed by the Contract, the Contractor may give a notice to that efect to the
Engineer-in-Charge accompanied by an undertaking to carry out any rectifcation work during
the  period  of  maintenance,  such  notice  and  undertaking  shall  be  in  writing  and  shall  be
deemed to be request by the Contractor for the Engineer-in-Charge to issue a Certifcate of
completion in respect of the Works.  The Engineer-in-Charge shall, within twenty one days of
the date of delivery of such notice either issue to the Contractor, a certifcate of completion
stating the date on which, in his opinion, the works were completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the Works which, in the
Engineer-in-Charge'’ opinion, required to be done by the Contractor before the issue of such
Certifcate. The Engineer-in-Charge shall also notify the Contractor of any defects in the Works
afecting completion that may appear after such instructions and before completion of the
Works specifed there in.  The Contractor shall be entitled to receive such Certifcate of the
Completion within twenty one days of completion to the satisfaction of the Engineer-in-Charge
of the Works so specifed and making good of any defects so notifed.

48.2 Similarly, the Contractor may request and the Engineer-in-Charge shall issue a Certifcate of
Completion in respect of:

a) Any section of the Permanent works in respect of which a separate time for completion
is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been both completed to the
satisfaction of the Engineer-in-Charge and occupied or used by the Department.

48.3 If any part of the Permanent Works shall have been completed and shall have satisfactorily
passed any fnal test that may be prescribed by the Contract, the Engineer-in-Charge may
issue such certifcate, and the Contractor shall be deemed to have undertaken to complete any
outstanding work in that part of the Works during the period of Maintenance.
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49. Taxes included in the bid:

49.1 The  rate quoted by the contractor  shall  be deemed to  be  inclusive of  all  other  taxes but
exclusive of GST on all materials that the contractor will have to purchase for performance of
this contract.

49.2  Any central or state sales and other taxes on completed item of works of this contract (other
than clause  99) as may be levied and paid by the contractor  are to be borne by himself
/herself.

50. Deleted

51. Retention:

51.1 The department shall retain from each payment due to the contractor @ the rate of 7.5% of bill
amount until completion of the whole of the Works.

51.2  On completion of the entire works the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except retention money of a sum equal to
2½ percent of the total value of the work done. The EMD of 2.5.% and withheld amount of 2.5%
from the final bill will be retained under deposits. The retained deposits, will be released after
expiry of 36 months from the date of completion of work .

52. Liquidated Damages:

52.1 If for any reason, which does not entitle the contractor to an extension of item, the rate of
progress of works, or any section is at any time, in the opinion of the Superintending Engineer
too  slow  to  ensure  completion  by  the  prescribed  time  or  extended  time  for  completion
Superintending Engineer shall so notify the contractor in writing and the contractor shall there
upon take such steps  as are necessary  and the Superintending  Engineer  may approve to
expedite  progress so as to complete the works or  such section  by the prescribed time or
extended time. The contractor shall not be entitled to any additional payment for taking such
steps.  If as a result of any notice given by the Superintending Engineer under this clause the
contractor shall seek the Superintending Engineers permission to do any work at night or on
Sundays,  if  locally  recognized  as days  or  rest,  or  their  locally  recognized  equivalent,  such
permission shall not be unreasonably refused.

52.2 If the contractor fails to complete whole of the works or any part thereof or section of the
works within the stipulated periods of individual mile stones (including any bonafde extensions
allowed by the competent authority without levying liquidated damages), the Superintending
Engineer may without prejudice to any other method of recovery will deduct one tenth of one
percent of contract value per calendar day or part of the day for the period of delays subject to
a maximum of 10% of the contract value not as a penalty from any monies in his hands due or
which may become due to the contractor. The payment or deductions of such damages shall
not relieve the contractor from his obligation to complete the works, or from any other of his
obligations and liabilities under the contract.

52.3 The maximum amount of liquidated damages for the whole of the works is ten percent of fnal
contract price.

53. Mobilisation Advance:

No advance whatsoever either for mobilization of machinery and materials of the execution
of work will be given under any circumstances.  The tender received with such conditions will
be summarily rejected.

54. Securities:

54.1 The Earnest Money Deposit and Additional Security (for discount tender percentage beyond
25%) shall be provided to the Department not later than the date specifed in the Letter of
Acceptance and shall  be issued in an amount and form and by a bank acceptable  to the
Department. The Earnest Money shall be valid until a date 28 days from the date of expiry of
Defects Liability Period and the additional security shall be valid until a date 28 days from the
date of issue of the certifcate of completion.

55. Cost of Repairs:

55.1 Loss or damage to the Works or materials to the Works between the Start Date and the end of
the Defects Correction Periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

56. Completion:

56.1 The Contractor shall request the Engineer-in-Charge to issue a Certifcate of completion of the
Works and the Engineer-in-Charge will do so upon deciding that the work is completed.

57. Taking Over:
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57.1 The Department shall takes over the Site and the Works within seven days of the Engineer-in-
Charge issuing a certifcate of Completion.

58. Final Account:

58.1 The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount
that  the  Contractor  considers  payable  under  the  Contract  before  the  end  of  the  Defects
Liability Period.  The Engineer-in-Charge shall issue a Defects Liability Certifcate and certify
any fnal payment that is due to the Contractor within56 days of receiving the Contractor’s
account if it is correct and complete.  If it is not, the Engineer-in-Charge shall issue within 56
days a schedule that states the scope of the corrections or additions that are necessary.  If the
fnal Account is still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall
decide on the amount payable to the Contractor and issue a payment certifcate within 56
days of receiving the Contractor’s revised account.

59. Termination:

59.1 The Department may terminate the Contract if the contractor causes a fundamental breach of
the    Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to the following.

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current
program and the stoppage has not been authorized by the Engineer-in-Charge.

b) The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or
amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer-in-Charge;   and

d) The Contractor does not maintain a security which is required and

e) The Contractor  has delayed the completion of  works by the number of days for which the
maximum amount of liquidated damages can be paid as defned.

f) If  the contractor,  in the judgment of the Department has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

g) For the purpose of this paragraph: “corrupt practice” means the ofering, giving, receiving or
soliciting of anything of value to infuence the action of a public ofcial in the procurement
process or in contract execution.  “Fraudulent practice” means a misrepresentation of facts in
order to infuence a procurement process or the execution of a contract to the detriment of the
TTD and includes collusive practice among Tenderers (prior to or after  Tender submission)
designed to establish Tender prices at artifcial non-competitive levels and to deprive the TTD
of the benefts of free and open competition.

59.3 Notwithstanding the above the Department may terminate the contract for convenience.

59.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secured. Leave the Site as soon as reasonably possible.

60. Payment upon Termination:

60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer-in-Charge shall issue a certifcate for the value of the work done less advance
payments received upon the date of the issue of the certifcate, less other recoveries due in
terms of the Contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed.   Additional Liquidated Damages shall not
apply.  If the total amount due to the Department exceeds any payment due to the Contractor
the diference shall be a debt payable to the Department.

61. Property:

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the Department if the Contract is terminated because of Contractor’s default.

62. Release from Performance:

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Department or the Contractor, then the Engineer-in-Charge shall certify
that the contract has been frustrated.  The Contractor shall make the site safe and stop work
as quickly as possible after receiving this certifcate and shall be paid for all works carried out
before receiving it and for any work carried out after wards to which commitment was made.

F.    SPECIAL CONDITIONS

63 Water Supply:
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63.1 It is the responsibility of the Contractor to make his own arrangements for water supply for the
work and labour, at his own cost. The Department will not take any responsibility to arrange for
water at work site. However In case the department supply is available at nearby point, the
contractor  will  be  permitted  to  draw water  from this  point  subject  to  availability  and the
contractor has to make necessary arrangements for drawl of water by providing pipe line and
installing a pump set form the source at his cost and the contractor has to pay the charges at
0.25% of the grass value of the works, which will be deducted from the running bills on pro-
rata basis.

63.2 The water used for the construction shall be complied with, as per the relevant standards. The
rates  quoted  by  the  contractor  are  deemed  to  be  inclusive  of  all  the  above  costs  and
operations and no compensation on this account will be allowed at later date.

64 Electrical Power:

64.1 The  power  for  the  construction  equipment,  lighting  and  other  purposes  shall  be  obtained
directly  from  the  APSPDCL,  entering  into  a  separate  agreement  with  them,  as  per  the
conditions and the rates of supply obtained with the APSPDCL.  The contractor will have to
make his  own arrangements  to  lay  and maintain  the necessary  L.T.  distribution  lines and
wiring for the works at his cost.  The metering will be at a single point of initial L.T. supply.  The
department is not responsible for any sort of power failures and power 
breakdown etc., and no compensation of any kind will be paid by the department on account of
failures or breakdowns in supply of power. 

a. The materials supplied shall confrm to make and specifcations as mentioned in the Schedule.
b. Installations generally shall be carried out in conformity with Indian standard code or practice

for electrical wiring installations L.S. 732-1963 and 2274.
c. The contractor should possess license issued by the Secretary, Licensing Board, Government

of A.P.TRANSCO/ APSPDCL to execute such type of works and he should mention the license
number at the time of the tendering.

d. The list of specifcations for all electrical materials is enclosed for execution.
e. In case of failure of electricity, the Contractor has to make alternative arrangements for supply

of electricity by Diesel Generator sets of suitable capacity at place of work.  
f. In  case,  sufcient  capacity  of  power  is  available  with  the  TTD  at  near-by  TTD  lines,  the

contractor  may  be  permitted  to  draw  power  from  this  point  on  payment  basis.  But  the
contractor has to lay all the lines/transformers/other appliances required from this point.

g. The contractor will pay the bills of APSPDCL for the cost of power consumed by him.
h. The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act

1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as amended from time to time
and other pertinent rules.

i. The power shall be used for confde Departmental works only.
j. The  rate  quoted  by  the  contractor  is  deemed  to  be  inclusive  of  all  the  above  and  no

compensation on this account will be allowed at later date.
k. The department is not responsible for any sort of power failures and power break down etc.,

and no compensation of any kind will be paid by the department on account of such failures
and no extension of time will be granted under such reasons.

64.2 Electric Power for Domestic Supply:

a) The contractor will have to make his own arrangements to lay and maintain the necessary
distribution lines and wiring for the camp at his own cost.  The layout and the methods of
laying the lines and wiring shall have the prior approval of the Engineer-in-Charge.  All camp
area shall be properly electrifed.  All lines, streets, approaches for the camp etc., shall be
sufciently  lighted for  the  safety  of  staf and labour  of  the contractor,  at  the  cost  of  the
Contractor and it will be subject to the approval of the Engineer-in-Charge.

65 Land:

65.1 Land for Contractor’s use:

The contractor will be permitted to use T.T.Devasthanams  land for execution of work.  The
contractor  shall  have  to  make  his  own arrangements  for  acquiring  and  clearing  the  site,
leveling, providing drainage and other facilities for labour staf colonies, site ofce, work-shop
or stores and for related activities.   The Contractor shall apply to the Department within a
reasonable time after the award of the contract and at least 30 days in advance of its use, the
details of land required by him for the work at site and the land required for his camp and
should any private land which has not been acquired, be required by the contractor for his use.
The same may be acquired by the contractor at his own cost by private negotiations and no
claim shall be admissible to him on this account.

The Engineer-in-Charge reserves the right to refuse permission for use of any government land
for which no claim or compensation shall be admissible to the contractor.  The contractor shall,
however, not be required to pay cost or any rent for the T.T.Devasthanams / Government land
given to him.

65.2 Surrender of Occupied Land:

a) The T.T.Devasthanams land as here in before mentioned shall be surrendered to the Engineer-
in-Charge within seven days, after issue of completion certifcate.  Also no land shall be held by
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the contractor longer than the Engineer-in-Charge shall deem necessary and the contractor
shall on the receipt of due notice from the Engineer-in-Charge, vacate and surrender the land
which the Engineer-in-Charge may certify  as no longer  required by the Contractor  for  the
purpose of the work.

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any damage to
areas, which he has to return or to other property or land handed over to him for purpose of
this work. Temporary structures may be erected by the contractor for storage sheds, ofces,
residences etc., for non-commercial use, with the permission of the Executive Engineer on the
land handed over to him at his own cost.  At the completion of the work these structures shall
be dismantled site cleared and handed over to the Executive Engineer.  The land required for
providing  amenities  will  be  given  free  of  cost  from  TTD/  Government  lands  if  available
otherwise the contractor shall have to make his own arrangements.

65.3 Contractor not to dispose of Spoil etc.: -

Deleted

66 Roads:

In addition to existing public roads and roads Constructed by T.T.Devasthanams / Government,
if any, in work area all additional approach roads inside work area and camp required by the
Contractor shall be constructed and maintained by him at his own cost.  The layout design,
construction  and  maintenance  etc.  of  the  roads  shall  be  subject  to  the  approval  of  the
Engineer-in-Charge.   The  contractor  shall  permit  the  use  of  these  roads  by  the
T.T.Devasthanams / Government free of charge.

It  is  possible  that  work  at,  or  in  the  vicinity  of  the  work  site  will  be  performed  by  the
T.T.Devasthanams / Government or by other contractors engaged in work for the Government
during the contract period.  The contractor shall without charge permit the government and
such other contractor and other workmen to use the access facilities including roads and other
facilities, constructed and acquired by the contractor for use in the performance of the works.

The contractor’s heavy construction trafc or tracked equipment shall not traverse any public
roads or bridges unless the contractor has made arrangement with the authority concerned.  In
case contractor’s heavy construction trafc or tracked equipment is not allowed to traverse
any  public  roads  or  bridges  and  the  contractor  is  required  to  make  some  alternative
arrangements, no claim on this account shall be entertained.

The contractor  is cautioned to take necessary precautions in transportation of construction
materials to avoid accidents.

67 Payment for Camp Construction:

No payment will be made to the contractor for construction, operation and maintenance of
camp and other camp facilities and the entire cost of such work shall be deemed to have been
included in the tendered rate for the various items of work in the schedule of quantities and
bids.

68 Explosive And Fuel Storage Tanks:

Deleted

69. Labour:

69.1 The contractor shall, make his own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

69.2 Labour importation and amenities to labour and contractor’s staff shall be to the contractor’s account.  His
quoted rate shall include the expenditure towards importation of labour amenities to labour and staff;

69.3 The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a written in
detail, is such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the contractor on the Site and
such information respecting Contractor’s Equipment as the Engineer-in-Charge may require.

69.4 Transportation of Labour:

      The contractor shall make his own arrangement for the daily transportaton of the labour
and staf from labour camps colonies to the work spot and no Labour or staf of the contractor
shall stay at the work spot.  No extra payment will be made to the contractor for the aboie
transportaton  of  the  labour  and  his  quoted  percentage  to  the  work  shall  include  the
transportaton charges of labour from colonies to work spot and back.

The contractor will at all times duly observe the provisions of employment of children Act XXVI of 1938 and
any enactment or modification of the same and will not employ or permit any person to do any work for the
purpose under the provisions of this agreement in contravention of said Act.  The contractor here by agrees
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to indemnify the department from and against all claims, penalties which may be suffered by the department
or any person employed by the department by any default on the part of the contractor in the observance
and performance of the provisions of the employment of children Act. XXVI of 1938 or any enactment or
modification of the same.

69.5 As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the insurance at his own
cost to cover the risk on the works to labour engaged by him during period of execution against fire and
other usual risks and produce the same to the Executive Engineer concerned before commencement of
work.

70. Safety Measures:

70.1 The contractor shall take necessary precautions for safety of the workers and preserving their health while
working in such jobs, which require special  protection and precautions.   The following are some of the
measures listed but they are not exhaustive and contractor shall add to and augment these precautions on
his own initiative where necessary and shall comply with directions issued by the Executive Engineer or on
his behalf from time to time and at all times.

70.2 Supply work men with proper belts, ropes etc., when working in precarious slopes etc.

70.3 Avoiding named electrical wire etc., as they would electrocute the works.

70.4 Taking necessary steps towards training the workers concerned on the machinery before they are allowed to
handle them independently and taking all necessary precautions in around the areas where machines hoists
and similar units are working.

71. Fair Wage Clause:

71.1 The contractor shall pay not less than fair wages to laborers engaged by him on the work.

71.2 “Fair” wages means wages whether for time of piecework notified by the Government from time in the area
in which the work is situated.

71.3 The contractor shall not with-standing the revisions of any contract to the contrary cause to be paid to the
labour, in directly engaged on the work including any labour engaged by the sub-contractor in connection
with the said work, as if the labourers had been directly employed by him.

71.4 In respect of labour directly or indirectly employed in the works for the purpose of the contractors part of the
agreement the contractor shall comply with the rules and regulations on the maintenance of suitable records
prescribed  for  this  purpose from time to  time by the Government.  He shall  maintain  his  accounts  and
vouchers on the payment of wages to the labourers to the satisfaction of the Executive Engineer.

71.5 The Executive Engineer shall have the right to call for such record as required to satisfy himself on the
payment of fair wages to the labourers and shall have the right to deduct from the contract amount a suitable
amount for making good the loss suffered by the worker or workers by reason of the “fair wages” clause to
the workers.

71.6 The contractor shall be primarily liable for all payments to be made and for the observance of the regulations
framed by the Govt.   from time to time without prejudice to  his  right  to  claim indemnity  from his sub-
contractors.

71.7 As per  contract  labour  (Regulation  and abolition)  Act.  1970  the  contractor  has  to  produce  the  license
obtained  from the  licensing  officers  of  the  labour  department  along  with  the  tender  or  at  the  time  of
agreement.

71.8 Any violation of the conditions above shall be deemed to be a breach of his contract.

71.9 Equal wages are to be paid for both men and women if the nature of work is same and similar.

71.10 The contractor shall arrange for the recruitment of skilled and unskilled labour local and imported to the
extent necessary to complete the work within the agreed period as directed by the Executive Engineer in
writing.

72. Indemnity Bond:

Name  of  work:  Comprehensive  Annual  maintenance  of  Phase-I  CCTV  system  at  Central
Command Control Room, Tirumala for a period of 3 years

 I  __________________________________contractor  S/o.________________  aged
____________________________ Resident of ______________________ do hereby bind myself to pay all
the  claims  may  come  (a)  under  Workmen’s  Compensation  Act.  1933  with  any  statutory
modifcation there of and rules there under or otherwise for or in respect of any damage or
compensation payable in connection with any accident or injury sustained (b) under Minimum
wages  Act  1948  (c)  under  payment  of  wages  Act.1936  (d)  under  the  Contractor  labour
(Regulation and Abolition) Act. 1970 by workmen engaged for the performance of the business
relating to the above contract ie., Failing such payment of claims of workmen engaged in the
above work, I abide in accepting for the recovery of such claims, efected from any of my
assets with the departments.

73. Compliance With Labour Regulations:
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During continuance of the contract, the contractor and his sub contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifcations
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notifcations that may be issued
under any labour law in future either by the State or the Central  Government or the local
authority  and  also  applicable  labour  regulations,  health  and  sanitary  arrangements  for
workmen, insurance and other benefts.  Salient features of some of the major labour laws that
are  applicable  to  construction  industry  are  given  below.   The  contractor  shall  keep  the
Department indemnifed in case any action is taken  against Department by the competent
authority  on  account  of  contravention  of  any  of  the  provisions  of  any  Act  or  rules  made
thereunder, regulations or notifcations including amendments. If the Department is caused to
pay  or  reimburse,  such  amounts  as  may  be  necessary  to  cause  or  observe,  or  for  non-
observance  of  the  provision  stipulated  in  the  notifcations/bye  laws/Acts/Rules/regulations
including  amendments,  if  any,  on  the  part  of  the  contractor,  the  Engineer-in-charge
/Department shall have the right to deduct any money due to the contractor  including his
amount of performance security.  The Department/Engineer-in-Charge shall also have right to
recover from the contractor any sum required or estimated to be required for making good the
loss or damage sufered by the Department.

The employees of the Contractor and the Sub-contractor in no case shall be treated as the
Department of the Department at any point of time.

74. Salient features of some major labour laws applicable to establishment engaged

in buildings and other construction work:

74.1 Workmen compensation Act 1923  : The Act provides for compensation in case if injury by accident arising
out of and during the course of employment.

74.2 Payment of Gratuity Act 1972:   Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if any employee has completed 5 years service or more, or on death, the rate of 15
days wages for every completed year of service. The Act is applicable to all establishments, employing 10 or
more employees.

74.3 Employees P.F. and Miscellaneous provision Act 1952:   The Act provides for monthly contributions by the
Department plus workers @ 10% or 8.33%.  The benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.

(ii) Deposit linked insurance on the death in harness of the worker.

(iii) Payment of P.F. accumulation on retirement/death etc.,

74.4 Maternity Benefit Act 1951:   The Act provides for leave and some other benefits to women employees in
case of confinements or miscarriage etc.

74.5 Contract Labour (Regulation & Abolition) Act 1970:   The Act provides for certain welfare measures to be
provided by the contractor to contract  labour and in case the Contractor fails to provide, the same are
required to be provided by the Principal Department by Law.  The Principal Department is required to take
certificate of Registration and the contractor is required to take license from the designated Officer.  The Act
is applicable to the establishments or Contractor of Principal Department if they employ 20 or more contract
labour.

74.6 Minimum wages Act 1948:  The Department is supposed to pay not less than the Minimum wages fixed by
appropriate  Government  as  per  provisions  of  the  Act  if  the  employment  is  a  scheduled  employment
construction of Buildings, Roads, Runways are scheduled employments.

74.7 Payment of wages Act 1936:  It lays down as to by what date the wages are to be paid, when it will be
paid and what deductions can be made from the wages of the workers.

74.8 Equal Remuneration Act 1979:  The Act provides for payment of equal wages for work of equal nature to
Male or Female workers and for not  making discrimination against  Female employee in the matters  of
transfers, training and promotions etc.

74.9 Payment of Bonus Act 1965:  The  Act  Is  applicable  to  all  establishments  employing  20  or  more
employees. The Act provides for payment of annual bonus subject to a minimum of 8.33% of wages and
maximum of 20% of wages to employees drawing Rs. 3500/- per month or less.  The bonus to be paid to
employees getting Rs.2500/- per months or above and upto Rs.3500/- per month shall be worked out by
taking wages as Rs.2500/- per monthly only.  The Act does not apply to certain establishments.  The newly
set-up  establishments  are  exempted  for  five  years  in  certain  circumstances.   Some  of  the  State
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

74.10 Industrial Disputes Act 1947:    The  Act  lays  down  the  machinery  and  procedure  for  resolution  of
Industrial disputes, in what situations a strike or lock- out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the establishment.
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74.11 Industrial Employment (Standing Orders) Act 1946  :  It is applicable to all establishments employing 100 or
more workmen (employment size reduced by some of the State and Central Government to 50).  The Act
provides  for  laying down rules  governing  the  conditions  of  employment  by  the  Department  on matters
provided in the Act and get the same certified by the designated Authority.

74.12 Trade Unions Act 1926:  The Act lays down the procedure for registration of trade unions of workmen and
Departments.  The Trade Unions registered under the act have been given certain immunities from civil and
criminal liabilities.

74.13 Child Labour (Prohibition & Regulation) Act 1986:  The Act  prohibits  employment  of  children below 14
years of age in certain occupations and processes and provides for regulation of employment of children in
all other occupations and processes; Employment Child Labour is prohibited in Building and Construction
Industry.

74.14 Inter-State  Migrant  workmen’s  (Regulation  of  Employment  &  Conditions  of  service)  Act  1979  :  The Act
applicable  to  an  establishment,  which  employs  5  or  more  inter-state  migrant  workmen  through  an
intermediary  (who has recruited workmen in one state for  employment  in the establishment  situated in
another  State).   The  inter  State  migrant  workmen,  in  an  establishment  to  which  this  Act
becomes applicable, are required to be provided certain facilities such  as housing, medical
aid, traveling expenses from home up to the establishment and back, etc.

74.15 The   Building and Other  Construction  workers  (regulation  of  Employment  and conditions  of  
service) Act 1996 and the Cess Act of 1996:  All the establishments who carryon any building
or other construction work and employs 10 or more workers are covered under this Act.  All
such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modifed by the Government.  The Department of the establishment is
required to provide safety measures at the Building or construction work and other welfare
measures,  such  as  Canteens,  First-aid  facilities,  Ambulance,  Housing  accommodations  for
workers near the work place etc.  The Department to whom the Act applies has to obtain a
registration certifcate from the Registering Ofcer appointed by the Government.  

74.16 Factories Act 1948:   The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and  rendering  information  regarding  accidents  or  dangerous  occurrences  to  designated
authorities.  It is applicable to premises employing 10 person or more with aid of power or 20
or more persons without the aid of power engaged in manufacturing process.

75. Liabilities of the Contractor:

75.1 Accident Relief and workmen compensation:
The contractor  should make all  necessary arrangements for the safety of workmen on the
occurrence  of  the  accident,  which  results  in  the  injury  or  death  of  any  of  the  workmen
employed by the contractor,  the contractor  shall within 24 hours of the happenings of the
accident and such accidents should intimate in writing to the concerned Asst. Engineer / Asst.
Executive Engineer of the Department the act of such accident.  The contractor shall indemnify
Government against  all  loss or  damage sustained by the Government resulting directly  or
indirectly from his failure to give intimation in the manner aforesaid including the penalties or
fnes if any payable by Govt. as a consequence of Govt. failure to give notice under workmen’s
compensation Act or otherwise conform to the provisions of the said Act.  In regard to such
accident.

75.2 In the event of an accident in respect of which compensation may become payable under the workmen’s
compensation Act VIII 23 whether by the contractor, by the Government it shall be lawful for the Executive
Engineer to retain such sum of money which may in the opinion of the Executive Engineer be sufficient to
meet such liability.  The opinion of the Executive Engineer shall be final in regard to all matters arising under
this clause.

75.3 The contractor shall at all times indemnify the Govt. of A.P. against all claims which may be made under the
workmen’s  compensation  act  or  any  statutory  modification  thereafter  or  rules  thereunder  or  otherwise
consequent of any damage or compensation payable in consequent of any accident or injuries
sustained or death of any workmen engaged in the performance of the business relating to the
contractor.

76. Contractor’s Staff Representatives and Labour:

76.1 The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and Supervisors of
sufficient experience of similar other jobs to assure that the quality of work turned out shall be as intended in
the specifications.  The contractor shall also maintain at the works, a Work Manager or sufficient status,
experience  and  office  and  duly  authorize  him  to  deal  with  all  aspects  of  the  day-today  work.  All
communications  to  any  commitments  by  the  Work  Manager  shall  be  considered  as  binding  on  the
Contractor.

76.2 The Contractor shall at all times submit details of skilled and unskilled labour and equipment employed to
the Engineer-in-Charge in prescribed proforma as he may require to assess and ensure the proper progress
of work.

76.3 For the work costing more than 10.00 Lakhs, if the contractor does not employ the technical person agreed
to on the work a fine of Rs. 25, 000/- will be imposed.  If he does not employ for 30 days, thereafter it
becomes a fundamental breach of contract.
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76.4 For  the  work costing less than 10.00  Lakhs the Executive Engineer  has to  impose on suitable  fine of
Rs.  5,000/-  for  non-employment  of  technical  person.   If  he  does  not  employ for  30  days,  thereafter  it
becomes a fundamental breach of contract.

77. Accommodation and food:

The contractor should arrange accommodation he needs, at his own cost.  The contractor shall
make his own arrangements for supply of food grains, fuel and other provision to his staf and
labourers including controlled commodities.

78. Relationship:

Contractor shall have to furnish information along with tender, about the relationship he is
having  with  any  ofcer  of  the  Department,  Government  of  Andhra  Pradesh  of  the  rank
Assistant Engineer and above engaged in the work and any ofcer of the rank of Assistant
Secretary and above of the Department of Government of Andhra Pradesh. 

79. Protection of adjoining premises:

The contractor shall protect adjoining sites against structural, decorative and other damages
that could be caused by the execution of these works and make good at his cost any such
damages.

80. Work during night or on Sundays and holidays:

The works can be allowed to be carried out during night, Sundays or authorized holidays in
order to enable him to meet the schedule targets and the work shall require almost round the
clock working keeping in view:
(i) The provisions of relevant labour laws being adhered to:

(ii) Adequate lighting, supervision and safety measures are established to the satisfaction
of the Engineer-in-Charge and 

(iii) The  construction  programme  given  by  the  Contractor  and  agreed  upon  by  the
Engineer-in-Charge  envisages  such  night  working  or  working  during  Sundays  or
authorized holidays. 

81. Layout of materials stacks: 

The contractor shall deposit materials for the purpose of the work on such parts only of the
ground  as  may be  approved  by  the  Engineer-in-Charge  before  starting  work.   A  detailed
survey, clearly indicating position and areas where materials shall be stacked and sheds built
is  to  be conducted  by  the contractor  at  his  own cost  and only  after  obtaining  necessary
approval of the plan for use of sites by the Engineer-in-Charge, the Contractor can use the
sites accordingly.

82. Use of blasting materials:

Deleted. 

83. Plant and Equipment:

83.1 The contractor shall have sufficient plant, equipment and labour and shall work such hours and shifts as
may be necessary to maintain the progress on the work as per the approval  progress schedule.   The
working and shifts hours shall comply with the Govt. Regulations in force.

83.2 It is to expressly and clearly understood that contractor shall make his own arrangements to equip himself
with all machinery and special tools and plant for the speedy and proper execution of the work and the
department does not undertake responsibility towards their supply.

83.3 The department shall supply such of the machinery that may be available on hire basis but their supply
cannot be demanded as matter of right and no delay in progress can be attributed to such non-supply of the
plant by the department and the department cannot be made liable for any damage to the contractor.  The
Contractor shall be responsible for safe custody of the departmental machinery supplied to him (which will
be delivered to contractor at the machinery yard at site of work) and he has to make good all damages and
losses if any other than fire, wear and tear to bring it to the conditions that existed at the time of issue to the
contractor before handing over the same to the department. The hire charges for the machinery handed
over to the contractor will be recovered at the rate prevalent at the time of supply.  The contractor will have
to execute supplemental agreement with Executive Engineer at the time of supply of the machinery.

83.4 The acceptance of departmental machinery on hire is optional to the contractor.

84. Steel forms:

Deleted

85. Inconvenience to public:

The contractor shall not deposit materials at any site, which will cause inconvenience to public.
The Engineer-in-Charge may direct the contractor to remove such materials or may undertake
the job at the cost of the contractor.
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86. Conflict of interest:

Any bribe, commission, gift or advantage given, promised or ofered by on behalf of contractor
or  his  partner,  agent  or  servant  or  any  one  on  his  behalf  to  any  ofcer,  servant,
representatives, agents of Engineer-in-Charge, or any persons on their behalf, in relation to the
obtaining  or  to  execution  of  this,  or  any  other  contract  with  Engineer-in-Charge  shall  in
addition to any criminal liability, which it may occur, subject to the cancellation of this or all
other  contracts  and  also  to  payment  of  any  loss  or  damage  resulting  from  any  such
cancellation.  Engineer-in-Charge shall then be entitled to deduct the amount, so payable from
any money, otherwise due to the contractor under this or any other contract.

87. Contract documents and materials to be treated as confdential:

All  documents,  correspondences,  decisions  and  orders,  concerning  the  contract  shall  be
considered  as  confdential  and/or  restricted  in  nature  by  the  contractor  and  he  shall  not
divulge or allow access to them by any unauthorized person.

88. General obligations of Contractor:

88.1 The contractor shall, subject to the provision of the contract and with due care and diligence, execute and
maintain the works in accordance with specifications and drawings.

88.2 The contractor shall promptly inform the Department and the Engineer-in-Charge of any error, omission,
fault and such defect in the design of or specifications for the works which are discovered when reviewing
the contract documents or in the process of execution of the works.

88.3 If Contractor believes that a decision taken by the Engineer-in-Charge was either outside the authority given
to the Engineer-in-Charge by the Contract or that the decision was wrongly taken, the decision shall be
referred to the technical expert within 14 days of the notification of the Engineer-in-Charge’s decisions.

88.4  Pending finalization of disputes, the contractor shall proceed with execution of work with all due diligence.

89. Security measures:

89.1 Security requirements for the work shall  be in accordance with the Government’s general  requirements
including provisions of this clause and the Contractor shall conform to such requirements and shall be held
responsible for the actions of all his staff, employees and the staff and employees of his sub-contractors.

89.2 All  contractors’  employees,  representatives  and  sub-contractor’s  employees  shall  wear  identifications
badges provided by the contractor.  Badges shall identify the contractor, showing and employee’s number
and shall be worn at all times while at the site.  Individual labour will not be required to wear identification
badges.

89.3 All vehicles used by the contractor shall be clearly marked with contractor’s name.

89.4 The contractor shall be responsible for the security of the works for the duration  of the contract and shall
provide and maintain continuously adequate security personnel to fulfill these obligations.  The requirements
of security measures shall  include, but  not  limited to maintenance of  order on the site,  provision of  all
lighting, fencing, guard flagmen and all other measures necessary for the protection of the works within the
colonies,  camps and elsewhere on the site,  all  materials delivered to the site,  all  persons employed in
connection  with  the  works  continuously  throughout  working  and  non  working  period  including  nights,
Sundays and holidays for duration of the contract.

89.5 Other contractors working on the site concurrently with the contractor will provide security for their own plant
and materials.  However, their security provisions shall in no way relieve the contractor of his responsibilities
in this respect

89.6 Separate payment will not be made for provision of security services.

90. Fire fghting measures:

90.1 The contractor shall provide and maintain adequate firefighting equipment and take adequate fire precaution
measures for the safety  of  all  personnel  and temporary and permanent works and shall  take action to
prevent damage to destruction by fire of trees shrubs and grasses.

90.2 Separate payment will not be made for the provision of fire prevention measures.

91. Sanitation:

The contractor shall implement the sanitary and watch and ward rules and regulations for all
forces employed under this contract  and if  the Contractor  fails  to enforce these rules,  the
Engineer-in-Charge may enforce them at the expenses of the Contractor.

92. Training of personnel:

The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any charge
adequate  facilities,  for  vocational  training  of  Government  Ofcers,  students,  Engineers,
supervisors, foremen, skilled workmen etc. not exceeding six in number at any one time on the
contractor’s work.  Their salaries, allowances etc. will be borne by the Government and the
training  schemes  will  be  drawn  up  by  the  Engineer-in-Charge  in  consultation  with  the
contractor.
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93. Ecological balance:

a) The contractor shall maintain ecological balance by preventing de-forestation, water pollution
and defacing of natural landscape.  The contractor shall so conduct his construction operation
as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in
the vicinity of the work.  In respect of the ecological  balance, Contractor shall observe the
following instructions.

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of
the operation,  the same shall  be repaired  replanted  or  otherwise corrected  at  the
contractor’s expense. The contractor shall adopt precautions when using explosives,
which will prevent scattering of rocks or other debris outside the work area.  All work
area including borrow areas shall be smoothened and graded in a manner to conform
to the natural appearances of the landscape as directed by the Engineer-in-Charge.

ii) All trees and shrubbery which are not specifcally required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that
may be caused by the contractor’s construction operation and equipment. The removal
of  trees and shrubs will  be permitted only after  prior  approval  by the Engineer-in-
Charge.  Special care shall be exercised where trees or shrubs are exposed to injuries
by construction equipment, blasting, excavating, dumping, chemical damage or other
operation and the contractor shall adequately protect such trees by use of protective
barriers or other methods approval by the Engineer-in-Charge.  Trees shall not be used
for anchorages.  The contractor shall be responsible for injuries to trees and shrubs
caused by his operations.  The term “injury” shall include, without limitation bruising,
scarring,  tearing  and breaking  of  roots,  trunks  or  branches.   All  injured trees  and
shrubs be restored as nearly as practicable without delay to their original condition at
the contractor’s expense.

iii) The  contractor’s  construction  activities  shall  be  performed  by  methods  that  will
present entrance or accidental spillage of solid matter contaminants, debris and other
objectionable  pollutants  and wastage into  river.   Such pollutant  and waste include
earth  and  earth  products,  garbage,  cement  concrete,  sewage  efuent,  industrial
wastes, radio-active substances, mercury, oil and other petroleum products, aggregate
processing,  mineral  salts  and  thermal  pollution.   Pollutants  and  wastes  shall  be
disposed of in a manner and at sites approved by the Engineer-in-Charge.

(iv) In conduct of construction activities and operation of equipments the contractor shall
utilise such practicable methods and devices as are reasonably available to control,
prevent and otherwise minimise the air pollution.  The excessive omission of dust in to
the atmosphere will not be permitted during the manufacture, handling and storage of
concrete aggregates and the contractor shall use such methods and equipment as a
necessary for collection and disposal or prevention of dust during these operation.  The
contractor’s  methods  of  storing  and  handling  cement  shall  also  include  means  of
eliminating  atmospheric  discharges  of  dust,  equipment  and  vehicles  that  give
objectionable omission of exhaust gases shall not be operated.  Burning of materials
resulting  from  clearing  of  trees,  bushes,  combustible  construction  materials  and
rubbish  may  be  permitted  only  when  atmospheric  conditions  for  burning  are
considered favorable.

b) Separate payment will not be made for complying with the provisions of this clause and all cost
shall be deemed to have been included in the unit rates and prices included in the contract if
any provision is not complied with within a reasonable time even after issue of a notice in this
respect, the necessary operations would be carried out by the Engineer-in-Charge at the cost
of the Contractor, Orders of the Engineer-in-Charge in this respect would be fnal and binding
on the contractor.

94. Preservation of existing vegetation:

a) The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to
the site which do not unreasonably interfere with the construction as may be determined by
the Engineer-in-Charge.  The contractor will be held responsible for all unauthorized cutting or
damage of trees,  including damage due to careless operation of  equipment,  stockpiling of
materials or trecking of grass areas by equipment.  Care shall be taken by the Contractor in
felling tress authorized for removal to avoid any unnecessary damages to vegetation and tress
that  are  to  remain  in  place  and  to  structures  under  construction  or  in  existence  and  to
workmen.

b).   All  the produce from such cutting of  trees by the contractor  shall  remain the property of
Government and shall be properly stacked at site, approved by the Engineer-in-Charge.  No
payment whatsoever shall be made for such cutting and its stacking by the Contractor.  If any
produce from such cutting is not handed over to the Government by the contractor, he shall be
charged for the same at the rates to be decided by the Engineer-in-Charge.  The recovery of
this amount shall be made in full from the intermediate bill that follows.

49

File No.TTD-66027(31)/25/2023-R AND B TML - TTD



c) The contractor shall also make arrangements of fuel deposits for supply of required fuel for the
laborer to be employed for cooking purpose at his own cost in order to prevent destruction of
vegetation growth in the surrounding area of the work site.

95. Possession prior to completion:

The Engineer-in-charge shall have the right to take possession of or use any completed part of
work or works or any part thereof under construction either temporarily or permanently.  Such
possession or use shall not be deemed as an acceptance of any work either completed or not
completed in accordance with the contract with in the interest of Clause 28 of APSS except
where expressly otherwise specifed by the Engineer-in-charge.

96. Payment upon termination:

If the contract is terminated because of a fundamental breach of contract by the contractor,
the Engineer-in-Charge shall issue a certifcate for the value of the work done less advance
payment received upon the date of the issue of the certifcate and less the percentage to
apply  to  the work  not  completed  as  indicated  in  the  contract  data.   Additional  liquidated
damages shall not apply.  If the total amount due to the Department exceeds any payment
due to the contractor the diference shall be a debt payable to the Department.  In case of
default for payment within 28 days from the date of issue of notice to the above efect, the
contractor shall be liable to pay interest at 12% per annum for the period of delay.

97. Access to the contractor’s books:

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual cost of
execution of any particular  extra item of work or supply of the plant or material on which
advance is to be made or of extra items or claims, he shall direct the contractor to produce the
relevant documents such as payrolls, records of personnel, invoices of materials and any or all
data relevant to the item or necessary to determine its cost etc. and the contractor shall when
so required furnish all information pertaining to the aforesaid items in the mode and manner
that may be specifed by the Engineer-in-Charge.

98. Drawing to be kept at site:

One copy of the drawings furnished to the contractor shall be kept by the contractor on the
site and the same shall  at  all  reasonable time be available  for inspection  and use by the
Engineer-in-Charge  and  the  Engineer-in-Charge’s  representative  and  by  any  other  persons
authorized by the Engineer-in-Charge in writing.

99. B.I.S. [I.S.I.] books and APSS to be kept at site:

              A complete set of Indian Standard specifcation referred to in “Technical Specifcations” and
A.P.S.S. shall be kept at site for reference.

100. Site Order Book:

             An order book shall be kept at the site of the work.  As far as possible, all orders regarding the
work are to be entered in this book.   All entries shall be signed and dated by the Department
Ofcer in direct charge of the work and by the contractor or by his representative. In important
cases,  the Executive Engineer or  the Superintending Engineer will  countersign the entries,
which have been made.  The order book shall not be removed from the work, except with the
written permission of the Executive Engineer.

101. Variations by way of modifcationf omissions or additions:

              For all modifcations, omissions from or additions to the drawings and specifcations, the
Executive  Engineer  will  issue  revised  plans,  or  written  instructions,  or  both  and  no
modifcation,  omission or addition shall  be made unless so authorized and directed by the
Executive Engineer in writing.
The  Executive  Engineer  shall  have  the  privilege  of  ordering  modifcations,  omission  or
additions at any time before the completion of the work and such orders shall not operate to
annual those portions of the specifcations with which said changes do not confict.

               Engineer-in-Charge’s Decision  :
It shall be accepted as in separable part of the contract that in matters regarding materials,
workmanship, removal of improper work, interpretation of the contract drawings and contract
specifcation,  mode of the procedure and the carrying out o the work,  the decision of  the
Engineer-in-Charge, which shall be given in writing, shall be binding on the contractor.

102. Deleted

103. Income tax:

103.1 During the currency of the contract deduction of income tax at 2.00% + Surcharge as in force shall be made
from the gross value of each bill of the contract, the contract value of which is in excess of Rs.20, 000/- for
deduction of tax at rates lower than 2.00% procedure stipulated under section 194-C(4) of Income Tax Act,
1961 shall be followed.
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103.2 Income Tax clearance certificate should be furnished before the payment of  final  bill.   Other  wise final
payment will be with held.

103.3 The contractor’s staff, personnel and labour will be liable to pay personnel income taxes in respect of their
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the
contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by
such laws and regulations.

NOTE: ANY STATUTORY TAXES AS APPLICABLE FROM TIME TO   TIME SHALL BE BORNE BY
THE CONTRACTOR.TTD WILL NOT BE LIABLE TO PAY / REIMBURSE ANY TAX ON ANY
GROUNDS WHATSOEVER. FOR THESE RECOVERIES MADE REIMBURSEMENT WILL NOT
BE MADE.

104. GSTf 

104.1 The  contractor  shall  comply  to  the  provisions  of  GST  and  related  charging  mechanism
procedures of GST Act.

104.2  The Contractor has to mention the GST number of TTD in the tax invoice to be issued to TTD.
After that the same has to be uploaded properly in the monthly / Quarterly returns to be filed by the
Contractor If the said amount is not recorded in the GST 2A , TTD shall recover the amounts from
the Contractor from time to time.

104.3  The rates quoted in BOQ (Schedule-A) should be exclusive of GST.

104.4  The overall tender amount  quoted by the contractor is exclusive of Goods and Service tax (GST)
but  inclusive  of  other  taxes  on  all  materials  that  the  contractor  will  have  to  purchase  for
performance of this contract.

104.5  The contractor must have an active /valid registration number with the GST authorities within the
State of Andhra Pradesh and shall provide copy of registration to TTD and the applicable GST shall
be paid by the contractor to the department concerned. If  in  case not  already registered shall
undertake by affidavit to cause registered before price bid finalization and letter of acceptance, for
entering of contract agreement and for any such default not only forfeiture of EMD, but also be
made liable for other civil and penal consequences.

104.6 The contractor will submit regular invoice/bill fulfilling all conditions of GST amended from time to
time clearly indicating GST registration number, GST classification, rate and amount of GST and
shall produce proof of deposit of GST in respect of preceding bills received from TTD to the TTD
so as  to  claim the  GST amount  of  the  current  bill  from TTD.  The  contractor  shall  produce
documental  evidence  that  GST  amount  in  respect  of  the  preceding  bill  is  remitted  to  the
Government and reflected in GST portal.

104.7 Estimate  is  prepared  based  on  SOR  rates/  quotation  rates  for  materials,  labour  charges,
machinery  hire  charges  etc.,  which  are  basis  prices  only  (excluding  GST).  In  case  of  open
tenders where the bidders have to quote individual item rates by them, the Bidders / Tenderers
shall quote rates excluding GST only, but including all other taxes.

104.8  The GST liability is as per the rates of tax applicable (if the contract is not exempted from GST
concerned),  as  per  of  the  G.O.Ms.No.58,  Finance  (WR.I),  Dept.,  dt.  08-05-2018  and  other
relevant GOs/ Circulars/ Clarifications/ amendments etc., being issued from time to time by the
Government of Andhra Pradesh/ GOI. The contractors are requested to ascertain themselves
regarding the applicability of GST and the prevailing rates thereof, while tendering and more so
while making the payment of GST to the department. In this regard, TTD will not undertake any
responsibility whatsoever.

104.9 The service provider/ contractor is liable to pay GST which can be deducted at source under
Sec.51-GST  Act,  2017  on  every  respective  bill  payment  made  by  client  which  includes  all
components as per Sec.15(2)-GST Act, 2017.

104.10  It is the responsibility of the contractor to pay the applicable GST in time and TTD will not be
responsible in the regard. Any delay in payment of GST by the tenderer for whatsoever reasons,
the responsibility lies on the tenderer and any penalties, interest levied in this regard shall be
borne by the tenderer only and such penalties, interest will  not be paid by TTD. Even, if  the
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tenderer pays any extra amount towards GST than the applicable GST, the payment from TTD
will be limited to the applicable GST only. There shall not be any excess payments to the agency
on account of GST and para (8) of G.O.Ms.No. 58 Finance (WR.I) Dept., dt. 08-05-2018 specifies
that the tax liability  under GST shall  be taken into consideration at  the time of invoicing and
payment there on as per the terms and conditions of the agreement between the contractor and
TTD. Department shall ensure that there shall not be any excess payments to the contractor.

104.11  The contractor shall pay the applicable GST and shall satisfy TTD w.r.t GST claims.

104.12    All the rules as per GST ACT2017 and its amendments and all Notifications / Government
Orders (GOs) issued from time to time by the Govt. of India (GOI) and Govt. of Andhra Pradesh
with regard to GST are applicable.

104.13  Revenue Department, Govt. of Andhra Pradesh, has issued a notification on tax deduction at
source of section 51 of GST Act and the guidelines for deduction and deposits of TDS w.e.f 01-10-
2018 vide GO MS No.482 Revenue (Commercial   Taxes-II) Dept. date 24-09-2018. As per the
present guidelines GST at 2% (CGST at 1% and SGST at 1%) for intrastate or 2% at IGST for
interstate  transactions  will  be  deducted  on  the  taxable  amount  payable  and  necessary  TDS
certificate will be issued. Any amendments in this regard issued from time to time will apply. 

104.14 As per  clause 60 of APSS, the contractor is bound to produce as required by the employer all
invoices,  receipts,  bills,  accounts,  vouchers,  licenses,  permissions  etc.,  compliance of  labour
Laws applicable if  any,  safety and standard certificates applicable if  any and produce all  the
above and also any exemption from GST for GST/CGST/IGST availed by and or available to him
for GST in so far as the works contract concerned with TAN & respective Registration particulars,
seigniorage, NAC, Labour Cess etc., to even any component or any part of the contract works in
so far as the works contract concerned.

104.15 The deposits (EMD/FSD) of the work will  be released only when the contractor produces the
documental evidence that GST in respect of final bill received is remitted to the Government and
reflected in GST portal.

104.16 During course of contract, if the contractor claims any exemptions towards GST, the same must

be intimated to the Employer and to the extent GST (Works Contract) will not be paid separately.

104.17 The TTD will pay GST (Works Contract) at the applicable rates from time to time and as per the

provisions of the agreements. The bidders are advised to quote their most competitive rates duly

considering the input tax credit due  to payment of GST on materials, machinery, services etc., for

due fulfilment of the contract.

Note: The above conditions are applicable, where tenders are invited to quote excluding GST. In

the case of tender invited/ works awarded with inclusive of GST, the above conditions shall be

suitably modified and adopted. 

105. Supply of materials:

i) The  contractor  has to  make his  own arrangements  for  procurements,  supply  and use  of  manufacturer
materials.

ii) All materials so procured should confirm to the relevant specifications indicated in the bidding documents.

iii) The  contractor  shall  follow  all  regulations  of  the  Department/Government  of  India  in  respect  of  import
licenses etc., of the procurement of the materials is through imports and he shall be responsible for the
payment of applicable duties and taxes, port clearances, inland transportation etc.

iv) The contractor shall make his own arrangements for adequate storage of the materials.
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106. The  tenderer  should  work  out  his  percentage  without  reference  being  made  to  the  Public  Works

Department current schedule of rates or to the estimate rates.

107. The TTD reserves the right to engage the services of the consultants during the course of the work, for

Engineering or Architectural services and the contractor is bound to carryout such instructions as may be

given by consultants from time to time.

108. Preliminary  specifications of  APSS shall  apply  to  all  agreements  entered  by the contractor  with  an
inseparable  condition  of  the  contract.   The  tenderer  is  expected  to  examine  closely  the  relevant
specifications of the APSS and the special specifications of ISS before submitting the unit tender rates.

109. All  the  items  of  work  including  materials  and  workmanship  should  be  executed  as  per  relevant
A.P.D.S.S. and I.S.I. code.  If there are any variation between the above two specifications, the decision
of the Executive Engineer is final and binding on the contract.

110. Scaffolding and gangways will have to be arranged by the contractor at his own whenever they are
considered desirable or necessary by the Engineer-in-Charge of the work to facilitate the work.

111. PATENT RIGHT: In the event of any claim or demand being made or action being brought against the
TTD for infringement of letter of patent, registration for infringement of design or trade mark in respect of
any machines, plant, work materials or things or method of using or working of such machine, plant work
materials or things belonging to the contractor shall indemnify the owner against all costs and expenses
arising from or incurred by reason of any such claim provided that the owner shall notify the contractor
immediately  any claim is made and that  the contractor shall  be at  liberty,  if  he so desires with the
assistance of the owner if required but at the contractor’s expenses, to conduct all negotiations for the
settlement of same or any litigation that may arise there from and provided that no such machine, plant,
works materials or things shall be used by the owner for any purpose or any manner other than that for
which they have been supplied by the contractor and specified under his contract.

112. The successful  tenderer shall  commit  to supply  of  the ready-made goods  or goods required to be
fabricated within the stipulated period of the supply order.  A penalty @ 1% shall be charged for a delay
of every week or a part thereof, as per stipulated time schedule provided by the department. The supply
order shall  be cancelled and the EMD/ performance security forfeited in case the supply is delayed
beyond the stipulated period.

113. The Goods supplied under this  contract  shall  conform to the standards mentioned in  the Technical
Specifications as laid down in the BOQ in Tender Documents. 

114. The purchaser or its representative shall have the right to inspect and / or to test the goods to confirm
their conformity to the contract specification at cost to the purchaser. The inspections and test may be
conducted on the premises of the supplier or its subcontractors, at point of delivery and/or at the goods
final  destination.  If  conducted on the premises of  the supplier  or its subcontractor(s),  all-reasonable
facilities and assistance, including access to drawings and production data shall  be furnished to the
inspectors at no charge to the purchaser.

115. Should any inspected or tested goods fail to conform to the specifications, the purchaser may reject the
goods and the supplier shall either replace the rejected goods or make alterations necessary to meet
specification requirements free of cost to the purchaser.

116. The purchasers right to inspect, test and, where necessary reject the goods after the goods arrival at
project  site  shall  in  no  way  be  limited  or  waived  by  reason  of  the  Goods  having  previously  been
inspected, tested and passed by the purchaser or its representative prior to the goods shipment.

117. The  supplier  shall  provide  such  packing  of  the  goods  as  is  required  to  prevent  their  damage  or
deterioration during transit to their formal destination as indicated in the contact. The packing shall be
sufficient  to  withstand,  without  limitation,  rough  handling  during  transit  and  exposure  to  extreme
temperatures, salt and precipitation during transit and open storage. Packing case size and weights shall
take  into  consideration,  where  appropriate,  the  remoteness  of  the  goods’  final  destination  and  the
absence of heavy handling facilities at all points in transit.

118. The packing, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be provided for in the contract including additional requirements, if any,
and in any subsequent instructions ordered by the purchaser.

119. Where  the  supplier  is  required  under  the  contract  to  transport  the  goods  to  a  specified  place  of
destination within India defined transport to such place of destination in India including insurance, as
shall be specified in the supply order, shall be arranged by the supplier, and the related cost shall be
included in the contract price. 

120. The supplier may be required to provide any or all of the following services, including additional services,
if any:
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 (a) Performance or supervision of the on-site assembly and/or start-up of the supplied goods; 
(b) Furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) Furnishing of detailed operations and maintenance manual for each appropriate unit of supplied goods;
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the supplier of any warranty obligations
under this contract;

121. The supplier warrants that the goods supplied under this contract are new, unused, of the most recent or
current  models  and those  they  incorporate  all  recent  improvements  in  design  and materials  unless
provided otherwise  in  the contract.  The supplier  further  warrants  that  all  goods  supplied  under  this
contract shall have no defect arising from design, materials or workmanship (except when the design
and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier,
that may develop under normal use of the supplied goods in the conditions prevailing in the country of
final destination. 

122. This warranty shall remain valid for 36 months during AMC period after the goods or any portion thereof
as the case may be, have been delivered to  and accepted at  the final  destination indicated in  the
contract. 

123. Upon receipt of such notice, the supplier shall, within the period specified and with all reasonable speed,
repair or replace the defective goods or parts thereof, without cost to the purchaser other than, where
applicable, the cost of inland delivery of the repaired or replaced goods or parts from source to the final
destination.

124. If  the  supplier,  having  been notified,  fails  to  remedy the  defect(s)  within  the  period  (15  days),  the
purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk and
expense and without prejudice to any other rights which the purchaser may have against the supplier
under the contract.

125. ASSISTANCE IN PROCUREMENT OF PROPERTIES, PERMITS, LICENCES OR OTHER FACILITIES
ETC:

126. The  Engineer  in  charge  of  work  on  request  by  the  contractor  will  if  in  his  opinion  the  request  is
reasonable and is in the interest of the work and its progress assist the contractor in procurement of
necessary licenses for obtaining necessary plant machinery or materials not available locally.

127. The TTD will also assist the contractor in securing priorities for deliveries transport etc., where such are
needed.  The TTD will not however be responsible for the non-availability of any of the above facilities or
delay in this behalf and for claims either in cost or time on account of such failures or delays and the
contractor is not entitled for any claim against the owner.

128. In case of contradiction between the clauses included in this specification and the clauses of PS to
APSS, the former will prevail over the latter and is binding on the tenderer. 

PROFORMA

BANK GUARANTEE   FOR    EARNEST MONEY DEPOSIT   

WHEREAS  ………………………………………………………..  (Name  of  the  Contractor)  (here  in  after  called  “the
Tenderer”) has submitted his tender response to NIT No………………………. dated:…………………… for the work “
…………………………………………………………  ……………………………………..”  (Name  of  work)  (hereinafter
called “the tender”).

KNOWN  ALL  MEN  by  these  present  that  we  ……………………………..………………………
………………………………….…………….  (Name  and  Address  of  Bank)  ……………………………….  (hereinafter
called  “the  Bank”  are  bound  unto  ………………………  /  (Executive  Officer,  TTDs,  Tirupati.)  in  the  sum  of  *
……………………………………………………  ……………………………………………………………………………..  for
which payment will and truly to be made to the said Department, the Bank binds itself, his successors and assigns by
these presents.

SEALED with the Common Seal of the Bank this …………….. day of ……………..200………

THE CONDITIONS of this obligation are:-
(1) If after Tender opening the tenderer withdraws or modifies his Bid during the period of bid validity specified

in the Form of Tender.

(2) If the Tenderer having been notified of the acceptance of his bid by the Department during the period of
validity.
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(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Tenderers, if
required; or

(b) fails or refuses to furnish the balance EMD and additional performance Security in accordance with the
instructions of Tenderers.

We undertake to pay to the Department up to the above amount  upon receipt  of  his  first  written
demand, without the Department having to substantiate his demand, provided that in his demand the
Department will note the amount claimed by him is due to him owning to the occurrence of one or both
of the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date** …………………… after the dead line
for submission of Tenders as such deadline is stated in the Instructions to Tenders or as it may be
extended by the Department, notice of which extension(s) to the Bank is hereby waived.  Any demand
in respect of this Guarantee should reach the Bank not later than the above date.

DATE………………. SIGNATURE OF THE BANK …………………….. 

WITNESS……………….. SEAL……………………………………………….. 

--------------------------------------------------------------------------------------------------------
(Signature, Name and Address)

--------------------------------------------------------------------------------------------------------
* The Tenderer should insert the amount of the EMD in words and figures denominated in Indian Rupee.  This

figure should be the same as shown in the NIT.

** 6 months for the deadline date for submission of Tender.  Date should be inserted by the Department before
the Tender documents are issued.

PROFORMA

BANK GUARANTEE FOR TOTAL “E.M.D.”

______________________________________________(name & address of Department)
______________________________________________ 

WHEREAS_____________________________________________________  ________
_______________________________________________________________________  _____
________________________(name  and  address  of  Contractor)   (hereinafter  called  “the  Contractor”)  has
undertaken,  in  pursuance  of  Contract  No.  ________  dated:  ____________  to  execute   the  work  of
_________________ [name of work];

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a Schedule bank for the sum specified therein as balance EMD / EMD for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor,  up  to  a  total  of  _____________________  [amount  of  guarantee]
_________________________________ [in words], such sum being payable and we undertake to pay you, upon
your  first  written  demand  and  without  cavil  or  argument,  any  sum  or  sums  within  the  limits  of
________________________ [amount of guarantee] as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed there under or of any of the contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid upto ……………………….. i.e., until 28 days from the date of expiry of the
Defects Liability period.

Signature & seal of the Guarantor_____________________
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Name of Bank_____________________________________

Address__________________________________________

Date____________________________________________

PROFORMA

BANK GUARANTEE  FOR ADDITIONAL FURTHER SECURITY 

_______________________________________________(name and address of Department)
_______________________________________________

WHEREAS _______________________________ (name and address of Contractor )  (hereinafter called
“the  Contractor”)  has  undertaken,  in  pursuance  of  Contract  No.  ________  dated:  ____________  to  execute
_________________________ [name of Contract and brief description of works] (hereinafter called “the Contractor”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a Schedule bank for the sum specified therein as Additional further security bank guarantee for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor,  up  to  a  total  of  Rs._____________________  [amount  of  guarantee]
_________________________________ [in words], such sum being payable and we undertake to pay you, upon
your  first  written  demand  and  without  cavil  or  argument,  any  sum  or  sums  within  the  limits  of
________________________ [amount of guarantee] as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid upto and until 28 days from the date completion.

Signature & seal of the Guarantor_____________________

Name of Bank_____________________________________

Address__________________________________________

Date_____________________________________________

FORM OF SOLVENCY CERTIFICATES BY MANDAL REVENUE OFFICER

ANNEXURE – I (A).

I,  ______________________________________  Mandal  Revenue  Officer,  of

_________________________________________ do hereby certify, on being satisfied by the Examination of

Revenue and other records and local enquiries that ______________ ________________________________

[here  the  name  and  address  of  the  contractor  should  be  mentioned] is  solvent  to  the  extent  of

Rs._______________  [Rupees  _______

__________________________________________________________________________].

Date :
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Place:                MANDAL REVENUE OFFICER
                     SEAL OF THE OFFICE

(OR)

ANNEXURE – I (B).

FORM OF SOLVENCY CERTIFICATE BY BANKS

I,  ______________________________________________  Managing  Director  /  Manager  /  General

Manager / Agent of _________________________________________ Bank Limited do hereby certify that a

__________________________________________ _______________________ [here the Names and addresses

of  the  contractor] to  be  solvent  to  the  extent  of  Rs.__________________  [Rupees

__________________________  ________________________________]  as  disclosed by the  information and

record which are available with the aforesaid bank.

For the ___________________________ Bank

Date:
Place:Signature of Bank Manager

[Authorised to Sign]
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BILL OF QUANTITIES

PREAMBLE

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, General and
Special conditions of Contract Technical Specifications and Drawings.

2. The quantities given in  the Bill  of  Quantities are estimated and provisional  and are given to
provide common basis for tendering.  The quantities here given are those upon which the lump
sum tender cost of the work is based but they are subject to alterations, omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show the actual
quantities of work to be done.  The basis of payment will be actual quantities of work ordered and
carried  out  as  measured  by  the  Contractor  and  verified  by  the  Engineer  and  valued  at  the
estimate rate quoted in the Bill of Quantities where applicable, and otherwise at such rates and
prices as the Engineer-in-Charge may fix within the terms of Contract.

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided under
the  Contract  include  cost  of  all  constructional  material,  labour,  machinery,  transportation,
erection,  maintenance,  profit,  taxes  and  duties  together  with  all  general  risks,  liabilities  and
obligations set out or implied in the Contract.

4. The plans enclosed with the tender are liable  to  be altered during execution of  work as per
necessity of site conditions.  The  rate quoted by the tenderer shall hold good for execution of
work even with altered plans.

5. The whole cost of complying with the provisions of the Contract shall be included in the estimated
rates for items provided in the Bill of Quantities and where no items are provided in the Bill of
Quantities, their cost shall be deemed to be distributed among the estimate rates entered for the
related items of work.

6. General  directions  and  descriptions  of  work  and  materials  are  not  necessarily  repeated  nor
summarised  in  the  Bill  of  Quantities.   References  to  the  relevant  sections  of  the  Contract
documentation  shall  be  made  before  entering  estimate  rate  against  each  item in  the  Bill  of
Quantities.

7. The method of measurements of completed work for payment shall be in accordance with the
relevant B.I.S. Codes & A. P. S. Specifications.

8. All  items of  work  are  to  be executed  as  per  the  drawings  /  specifications supplied with  the
contract documents.

If there is any contradiction between the drawings and the text of the specifications, the later shall
prevail.

9. The quoted  rate shall also include the work of any kind necessary for the due and satisfactory
supply,  completion  and  maintenance  of  the  works  according  to  the  drawings  and  these
specifications and further drawings and orders that may be issued by the Engineer-in-Charge
from time to time.  The quoted rate shall include compliance by the Contractor with all the general
conditions  of  contract,  whether  specifically  mentioned or  not  in  the various clauses  of  these
specifications, all materials, machinery, plant, equipment, tools, fuel, water, strutting, timbering,
transport,  offices,  stores,  workshop  staff,  labour  and  the  provision  of  proper  and  sufficient
protective  works,  diversions,  temporary  fencing  and  lighting.   It  shall  also  include  safety  of
workers, first aid equipment suitable accommodation for the staff and workmen, with adequate
sanitary  arrangements,  the  effecting  and  maintenance  of  all  insurances,  the  payment  of  all
wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of
works and the regular clearance of rubbish, reinstatement and clearing-up of the site as may be
required on completion of works safety of the public and protection of the works and adjoining
land. The work of Building in quality control / assurance shall be deemed to be covered in the
quoted rate.

10. The Contractor shall ensure that, the quoted rate shall cover all stages of work such as setting
out, selection of materials, selection of construction methods, selection of equipment and plant,
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deployment  of  personnel  and  supervisory  staff,  quality  control  testing etc.   The work  quality
assurance shall be deemed to be covered in the rate.

11. a) The special  attention of  the tenderer is  drawn to the conditions in the tender notices
wherein  reference  has  been  made  to  the  Andhra  Pradesh  Standard  Specifications
[APSS] and the Standard preliminary specifications containing therein.  These preliminary
specifications shall apply to the agreement to be entered into between the contractor and
the  Government  of  Andhra  Pradesh  and  shall  form  an  in-separable  condition  of  the
contract along with the estimate.  All these documents taken together shall be deemed to
form one contract and shall be complimentary to another.

b) The  tenderer  shall  examine,  closely  the  A.P.S.S.  /  MORTH  and  also  the  standard
preliminary specifications contained therein and sign the Superintending Engineer’s office
copy of the APSS and its addenda volume in token of such study before submitting his
overall tender rate which shall be for finished work in-situ.  He shall also carefully study
the drawings and additional specifications and all the documents, which form part of the
agreement  to  be  entered  into  by  the  successful  tenderer.   The  APSS  and  other
documents connected with contract such as estimate plans, specifications, can be seen
on all working days in the office of the Superintending Engineer –II, TTD, Tirupati.

12. The tenderers attention is directed to requirements for materials under the clause ‘materials and
workmanship’ in the preliminary specifications of APSS.  Materials conforming to the Bureau of
Indian Standards specifications, APSS etc.,  shall be used on the work and the tenderers shall
quote his overall tender percentage accordingly.

13. The tenderer has to do his own testing of materials and satisfy himself that they conform to the
specifications of respective I.S.I. Codes before tendering.

14. The contractor shall himself procure the required materials of approved quality and the materials
required for the work shall be got approved by the Engineer-in-Charge in writing well before their
use of the work.

15. The contractor shall himself procure the materials required for the work well in advance.  The
contractor has to bear the cost of materials for conveyance.  The department will not take any
responsibility  for fluctuations in market  in cost of  the materials,  transportation and for loss of
materials etc.

16. Inspection of site by the tenderer:  Every tenderer is expected before quoting his rate, to inspect
the  site  of  proposed  work.   He  should  satisfy  himself  about  the  quality,  and  availability  of
materials.  The best class of materials to be obtained and to be used on the work.  In every case
the materials must comply with the relevant standard specifications.  Samples of materials as
called for in the standard specifications or in this tender notice, or as required by the Executive
Engineer, in any case, shall be submitted for the Executive Engineer’s approval before the supply
to site of work is begun.

17. The tenderer’s  particular attention is drawn to the sections and clauses in the A.P. standard
specification dealing with

a) Test, inspection and rejection of defective materials and work.
b) Carriage
c) Construction plant
d) Water and lighting
e) Cleaning up during the progress and for delivery.
f) Accidents
g) Delays
h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the overall tender
percentage he is tendering.

18. The period of contract is  36 months   and the quoted rate shall include the cost associated in
rectification of defects during this period. 
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19. The estimate  rates  for  items  shown in  the  Schedule  “A”  include  all  required  materials.   No
escalation in rates will be paid unless specified in the tender document.  The tenderer has to
quote an rate considering all the aspects of the tender to complete the finished item of work as
per the APSS / B.I.S. specifications, the special specifications appended, Drawings etc.

20. If there is any contradiction between APSS and B.I.S. specifications, listed and detailed technical
specifications, the latter shall prevail.

21. In case of a job for which specifications are not available with the Schedule or in APSS / MORTH
or B.I.S. code and are required to be prescribed, such work shall be carried out in accordance
with the written instructions of the Engineer-in-charge.

22. Deleted.

28.a The contractor should quote his tender rate keeping in view of the above aspects.

23. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the tender.

24. In the case of discrepancies between the written description of the item in the Schedule “A” and
the detailed description in the specification of the same item, the latter shall be adopted.

25. The Unit rates noted below are those governing payment of extras or deductions for omissions
according to the conditions or the contract as set-forth in the preliminary specifications of the A.P.
standard specifications and other conditions of specification of this contract.

26. It is to be expressly understood that the measured work is to be taken according to the actual quantities
when in place and finished according to the drawings or  as may be ordered from time to  time by the
Executive Engineer and the cost calculated by measurement or weight at their respective rates without any
additional charge for any necessary or contingent works connected works connected herewith.  The  rate
quoted are for works in situ and complete in every respect.

27. For all  items of work in excess of the quantities indicated the rates payable for such excess
quantities will be tendered rates or approved rates.

28. For all items of work, intermediate payment will  be made provisionally as per relevant clause.
Full-accepted agreement rates will be paid only after all the items of works are completed.

29. The contractor is bound to execute all supplemental works that are found essential incidental and
inevitable during execution of main work.

30. The payment of rates for supplement items of work will be regulated as under.

a) Supplemental items directly deductible from similar items in the original agreement.

The rates shall be derived by adding to or subtracting from the agreement rate of such similar
item the cost of the difference in the quantity of materials labour between the new items and
similar items in the agreement worked out with reference to the schedule of rates adopted in the
sanctioned estimate with which the tenders are compared.

b) Similar items but the rates of which cannot be directly deducted from the original agreement.
c)    Purely new items which do not correspond to any item in the agreement.
d)     The rate of all such items shall be estimated rates or approved rate.

31. ENTRUSTMENT OF ADDITIONAL ITEMS.
a) Where ever additional items not contingent on the main work and outside the scope of original

agreement are to be entrusted to the original contractor dispensing with tenders and if the value
of such items exceeds the limits upto which the officer is empowered to entrust works initially to
contractor  without  calling  for  tenders  approval  of  next  higher  authority  shall  be  obtained.
Entrustment of all such items on nomination shall be rates not exceeding the estimate rates.

b) Entrustment of supplement items contingent on the main work will be authorised by the officers
upto the monetary limits upto which they themselves are competent to accept items in the original
agreement so long as the total amounts upto which they are competent to accept in an original
agreement rates for such items shall be worked in accordance with the procedure prescribed in
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GO Ms.No.1493 PWD, dated:25.10.1971 and as amended in Govt. Memo number 544 cod 72-22
dt:6.7.1973.

c) Entrustment of either the additional supplemental items shall be further subject to the provisions
under para 176(b) of APWD Code Viz., the items shall not be ordered by an officer on his own
responsibility if the revised estimate or deviation statement providing for the same requires the
sanction of higher authority.

Note: It may be noted that the term estimate rate used above means the rate in the sanctioned estimate
with which the tender’s compared or if no such rate is available in the estimate the rate derived
will  be with reference to the schedule of rates adopted in the sanctioned estimate with which
tenders are compared.
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NIT No.   355  /SE-II/TTD/2023-2  4  

BILL OF QUANTITIES

PART-II JReimbursable provisions)

Name of work : Comprehensive Annual maintenance of Phase-I CCTV system at Central Command
Control Room, Tirumala for a period of 3 years

1) GST :   As specifed in clause 99
             

#ApprovedByName#
#ApprovedByDesignaton#
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 355/SE-II/TTD/2023-24

S.N

o

Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

1 Comprehensive Annual maintenance charges of CCTV system

under Phase-I comprising cameras, server, management

system, switches, cables etc., including required spare parts to

maintain the system in good working condition.  

Comprehensive Annual maintenance charges

of CCTV system under Phase-I comprising

cameras, server, management system,

switches, cables etc., including required

spare parts to maintain the system in goo

Comprehensive Annual maintenance

charges of CCTV system under Phase-I

comprising cameras, server, ma

NA 0.00 NA 0.00

Cameras : 

a) Fixed  IR  IP  outdoor box  - 175 Nos.

Make : Bosch  Model : NBE-4502-AL

b) Fixed  IR  IP  outdoor box 4K – 18 Nos.

Make : Bosch  Model : DINION Ultra-8000 MP

c) PTZ IP Cameras -87 Nos.                                               

 Make : Bosch  Model : NDP-5502-Z30L-IP5000i

Cameras : 

a) Fixed  IR  IP  outdoor box  - 175 Nos.

Make : Bosch  Model : NBE-4502-AL

b) Fixed  IR  IP  outdoor box 4K – 18 Nos.

Make : Bosch Model : DINION Ultra-8000

MP

c) PTZ IP Cameras -87 Nos. 

Cameras : 

a) Fixed  IR  IP  outdoor box  - 175 Nos.

Make : Bosch  Model : NBE-4502-AL

b) Fixed  IR 

NA 0.00 NA 0.00

EMD at the time of Tender

EMD at the time of Agreement

Time for completion           

Form of Agreement

: ₹1,00,000/-

: Three (3)  years

: LS

: 2.5% of ECV / TCV

whichever is higher – EMD

already paid

SCHEDULE

 NIT.No : Schedule down load start date :24.01.2024 5.00 pm

Down load end date

Last date for bid submission

:08.02.2024 1.00 pm

:08.02.2024 3.00 pmComprehensive Annual maintenance of Phase-I CCTV system at Central Command Control Room, Tirumala

for a period of 3 years

Name of

work:
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S.N

o

Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

Control Panel Outdoor  

Make: IVIS  (Model N/A) – 80 Nos.

a) 4 Port  or higher switches – 105 Nos.

Make: Cisco   Model: SG-300-10MPP

b) 2 x1 GSM  Fiber Trans receiver Module – 70 Nos.

Make:  DIGISOL (Model N/A)

c) Power Management (UPS) – 80 Nos.

Make: APC  (Model N/A)

Control Panel Outdoor  

Make: IVIS  (Model N/A) – 80 Nos.

a) 4 Port  or higher switches – 105 Nos.

Make: Cisco   Model: SG-300-10MPP

b) 2 x1 GSM Fiber Trans receiver Module –

70 Nos.

Make:  DIGISOL (

Control Panel Outdoor  

Make: IVIS  (Model N/A) – 80 Nos.

a) 4 Port  or higher switches – 105 Nos.

M

NA 0.00 NA 0.00

d) NVR – 35 Nos.

Make :  Panasonic  (Model N/A)

e) Hard disk – 35 Nos.

Make:  Seegate

f) Two Way Audio – 35 Nos.

Make: IVIS

g) Siren/Strobe – 35 Nos.

Make: IVIS

d) NVR – 35 Nos.

Make :  Panasonic  (Model N/A)

e) Hard disk – 35 Nos.

Make:  Seegate

f) Two Way Audio – 35 Nos.

Make: IVIS

g) Siren/Strobe – 35 Nos.

Make: IVIS

d) NVR – 35 Nos.

Make :  Panasonic  (Model N/A)

e) Hard disk – 35 Nos.

Make:  Seegate

f) Two Way Aud

NA 0.00 NA 0.00

Server

a) Server (Windows) – 6 Nos.

Make :HP-  Model:Proliant-DL-380-Gen9

b) Server (Linux) – 1 No.

Make : HP- Model: Proliant-DL-380-Gen10

c) Analytics server all other analytics (Windows) – 1 No.

Make : IVIS  (Model N/A)

Server

a) Server (Windows) – 6 Nos.

Make :HP-  Model:Proliant-DL-380-Gen9

b) Server (Linux) – 1 No.

Make : HP- Model: Proliant-DL-380-Gen10

c) Analytics server all other analytics

(Windows) – 1 No.

Ma

Server

a) Server (Windows) – 6 Nos.

Make :HP-  Model:Proliant-DL-380-Gen9

b) Server (Linux) – 1 No.

NA 0.00 NA 0.00

Storage   device   - 1 No.             

Make: Hitachi   Model:VSP-G-400

Storage   device   - 1 No.             

Make: Hitachi   Model:VSP-G-400

Storage   device   - 1 No.             

Make: Hitachi   Model:VSP-G-400

NA 0 NA 0
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S.N

o

Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

CMS Infrastructure 

a) Systems    Make: IVIS  (Model N/A) – 15 Nos.

b) Sub-controls  L2 Switches – 6 Nos.

Make:  Digisol  Model:DG-GS4928SE

c) Sub-controls  POE Switches- 5 Nos.

Make:  SG-300 Model :MPP Series

d) L3 Switches – 1 No.

Make: Cisco  Make: Cat-3650-24-1*4G

CMS Infrastructure 

a) Systems Make: IVIS (Model N/A) – 15

Nos.

b) Sub-controls  L2 Switches – 6 Nos.

Make:  Digisol  Model:DG-GS4928SE

c) Sub-controls  POE Switches- 5 Nos.

Make:  SG-300 Model :M

CMS Infrastructure 

a) Systems Make: IVIS (Model N/A) –

15 Nos.

b) Sub-controls  L2 Switches – 6

NA 0 NA 0

Access Control to CC for registered users / operations   - 1 No.

 Make & Model (N/A)

Access Control to CC for registered users /

operations   - 1 No.

 Make & Model (N/A)

Access Control to CC for registered

users / operations   - 1 No.

 Make & Model (N/A)

NA 0 NA 0

a) Digisol  L-3  switches  - 2 Nos.

Make:  DG  Model: GS-4928SE

b) Sub-control  L-2 switches – 12 Nos.

Make :  Digisol  Model : DG-GS4928SE

c) Digisol 1000 base LX SFP Trans receiver – 394 Nos.

Make:  DIGISOL  (Model N/A)

d) Direct attached SFP + COPPER cable

 ( 1Mtrs) – 8 Nos.

Make & Model (N/A)

a) Digisol  L-3  switches  - 2 Nos.

Make:  DG  Model: GS-4928SE

b) Sub-control  L-2 switches – 12 Nos.

Make :  Digisol  Model : DG-GS4928SE

c) Digisol 1000 base LX SFP Trans receiver –

394 Nos.

Make: 

a) Digisol  L-3  switches  - 2 Nos.

Make:  DG  Model: GS-4928SE

b) Sub-control  L-2 switches – 12 No

NA 0 NA 0

a) 1 year Comprehensive Maintenance Charges for CCTV system under

Phase for first year 

Comprehensive Maintenance Charges for

CCTV system under Phase for first year 

Comprehensive Maintenance Charges

for CCTV system under Phase for first

year 

NA per

year 

b) 1year Comprehensive Maintenance Charges for CCTV system under

Phase for second year 

Comprehensive Maintenance Charges for

CCTV system under Phase for second year 

Comprehensive Maintenance Charges

for CCTV system under Phase for

second year 

NA per

year 

c) 1 year Comprehensive Maintenance Charges for CCTV system under

Phase for third year 

Comprehensive Maintenance Charges for

CCTV system under Phase for third year 

Comprehensive Maintenance Charges

for CCTV system under Phase for third

year 

NA per

year 

0 Scope of work Scope of work Scope of work NA 0 NA 0
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S.N

o

Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

0 a) Inspect the plant and carry out preventive maintenance as

per standard practice twelve times a year (Once in a month)

a) Inspect the plant and carry out preventive

maintenance as per standard practice twelve

times a year (Once in a month)

a) Inspect the plant and carry out

preventive maintenance as per standard

practice twelve times a ye

NA 0 NA 0

b) Attend to complaints / Breakdown calls whenever received. b) Attend to complaints / Breakdown calls

whenever received.

b) Attend to complaints / Breakdown calls

whenever received.

NA 0 NA 0

c) ) All the defects should be rectified within 6 hours from the

hour of defective condition other a fine of ₹5,000/- will be

imposed every day. 

c) ) All the defects should be rectified within

6 hours from the hour of defective condition

other a fine of ₹5,000/- will be imposed every

day. 

c) ) All the defects should be rectified

within 6 hours from the hour of defective

condition  othe

NA 0 NA 0

d) payment will be made quarterly after service on pro rate

basis service reports shall be communicated to the D.E(Elec),

Tirumala and Dy.EE(Elec)-East, Tirumala soon after each

service.

d) payment will be made quarterly after

service on pro rate basis service reports shall

be communicated to the D.E(Elec), Tirumala

and Dy.EE(Elec)-East, Tirumala soon after

each service.

d) payment will be made quarterly after

service on pro rate basis service reports

shall be communica

NA 0 NA 0

e) Replacement of spares up to value of ₹50,000/- during

repairs & service shall be brone by the contractor

e) Replacement of spares up to value of

₹50,000/- during repairs & service shall be

brone by the contractor

e) Replacement of spares up to value of

₹50,000/- during repairs & service shall

be brone by the co

NA 0 NA 0

2 1 job Soft ware : One time license upgradation -300 Nos, (300

VMS License updation  with perpetual warranty)

Soft ware : One time license upgradation -300

Nos, (300 VMS License updation with

perpetual warranty)

Soft ware : One time license upgradation -

300 Nos, (300 VMS License updation

with perpetual warrant

NA 1 job 

a) Milestone Software for 300 Cameras – 1No.

Make : Milestone 2018-R2 Version

a) Milestone Software for 300 Cameras –

1No.

Make : Milestone 2018-R2 Version

a) Milestone Software for 300 Cameras –

1No.

Make : Milestone 2018-R2 Version

NA 0 NA 0
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Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

b) Virtual Tripwire, smoke & Fire detection, crowd congestion,

People count, Leftover object, Zone intrusion etc., - 16 Nos.

Make:  IVIS  (Model N/A)

c)  Perpetual warranty on software 

d) The software should be compatible to the Phase-I, Phase-II

& Phase-III systems

b) Virtual Tripwire, smoke & Fire detection,

crowd congestion, People count, Leftover

object, Zone intrusion etc., - 16 Nos.

Make:  IVIS  (Model N/A)

c)  Perpetual warranty on software 

d)  The softwa

b) Virtual Tripwire, smoke & Fire

detection, crowd congestion, People

count, Leftover object, Zone i

NA 0 NA 0

3 Manpower for monitoring working of CCTV system

equipped with Cameras, switches, server, software etc.,

round the clock 24 /7  (365 days) under Phase-I at Tirumala 

Manpower for monitoring working of CCTV

system equipped with Cameras, switches,

server, software etc., round the clock 24 /7

(365 days) under Phase-I at Tirumala 

Manpower for monitoring working of

CCTV system equipped with Cameras,

switches, server, software et

NA 0 NA 0

a) 1 year Manpower for monitoring working of CCTV system equipped

with Cameras, switches, server, software etc., round the clock

24 /7  (365 days) under Phase-I at Tirumala for 1st year 

Manpower for monitoring working of CCTV

system equipped with Cameras, switches,

server, software etc., round the clock 24 /7

(365 days) under Phase-I at Tirumala for 1st

year 

Manpower for monitoring working of

CCTV system equipped with Cameras,

switches, server, software et

NA 1 year 

b) 1 year Manpower for monitoring working of CCTV system equipped

with Cameras, switches, server, software etc., round the clock

24 /7  (365 days) under Phase-I at Tirumala for 2nd  year

Manpower for monitoring working of CCTV

system equipped with Cameras, switches,

server, software etc., round the clock 24 /7

(365 days) under Phase-I at Tirumala for 2nd

year

Manpower for monitoring working of

CCTV system equipped with Cameras,

switches, server, software et

NA 1 year 

c) 1 year Manpower for monitoring working of CCTV system equipped

with Cameras, switches, server, software etc., round the clock

24 /7  (365 days) under Phase-I at Tirumala for 3rd   year

Manpower for monitoring working of CCTV

system equipped with Cameras, switches,

server, software etc., round the clock 24 /7

(365 days) under Phase-I at Tirumala for 3rd

year

Manpower for monitoring working of

CCTV system equipped with Cameras,

switches, server, software et

NA 1 year 

Scope of work : 

(a) Shift duty persons should be available round the clock

Scope of work : 

(a) Shift duty persons should be available

round the clock

Scope of work : 

(a) Shift duty persons should be available

round the clock

NA 0 NA 0
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Qty. ( 

Only 

Figure

s)

Description work type  ( UPTO 200 characters) Item Short Description ( upto 100 

Characters)

APSS/ 

Morth 

CI. 

Numbe

r   

(upto 

Rate

 in ₹

Unit Amount 

in ₹

(b) Shift duty persons should maintain log register as per the

instructions of the concerned section Engineer

(b) Shift duty persons should maintain log

register as per the instructions of the

concerned section Engineer

(b) Shift duty persons should maintain

log register as per the instructions of the

concerned sectio

NA 0 NA 0

(c) the operator must be B.Tech ( ECE) / Diploma ( ECE)

having experinece in operation & maintenance of CCTV +

networking monitoring

(c) the operator must be B.Tech ( ECE) /

Diploma ( ECE) having experinece in

operation & maintenance of CCTV +

networking monitoring

(c) the operator must be B.Tech ( ECE) /

Diploma ( ECE) having experinece in

operation & maintenance

NA 0 NA 0

(d) The contractor must provide uniform & required tools to the

operator.  

(d) The contractor must provide uniform &

required tools to the operator.  

(d) The contractor must provide uniform

& required tools to the operator.  

NA 0 NA 0

( e) Only persons belong to Hindu Religion shall only be

engaged.

( e) Only persons belong to Hindu Religion

shall only be engaged.

( e) Only persons belong to Hindu

Religion shall only be engaged.

NA 0 NA 0

(f) TTD will not provide any accommodation for their workers

during maintenance period and they will not be permitted to

stay at site / premises after completion of shift duties. It is the

responsibility of the contractor/firm to make alternate

arrangements for transport and accommodation to their

workers / staff away from the premises.

(f) TTD will not provide any accommodation

for their workers during maintenance period

and they will not be permitted to stay at site /

premises after completion of shift duties. It is

the responsib

(f) TTD will not provide any

accommodation for their workers during

maintenance period and they will

NA 0 NA 0

(g) The contractor shall ensure to pay minimum wages as fixed

by the AP state government time to time with applicable EPF,

ESI etc

(g) The contractor shall ensure to pay

minimum wages as fixed by the AP state

government time to time with applicable EPF,

ESI etc

(g) The contractor shall ensure to pay

minimum wages as fixed by the AP state

government time to tim

NA 0 NA 0

(h) Deduction of all statutory and necessary tax from each bill

will be made as per Government orders prevailing at the time

of payment. Necessary tax deduction certificate will be issued

on demand by the contractor

(h) Deduction of all statutory and necessary

tax from each bill will be made as per

Government orders prevailing at the time of

payment. Necessary tax deduction certificate

will be issued on demand b

(h) Deduction of all statutory and

necessary tax from each bill will be made

as per Government order

NA 0 NA 0
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(i) The payment shall be made to the contractor on monthly

basis through RTGS directly to the contractor who in turn

make payments to workers through their Bank accounts

(i) The payment shall be made to the

contractor on monthly basis through RTGS

directly to the contractor who in turn make

payments to workers through their Bank

accounts

(i) The payment shall be made to the

contractor on monthly basis through

RTGS directly to the contra

NA 0 NA 0

(j) The price quoted shall be excluding of GST. (j) The price quoted shall be excluding of

GST.

(j) The price quoted shall be excluding of

GST.

NA 0 NA 0

(k) TTD shall be authorized to deduct any taxes as applicable

from the bidder

(k) TTD shall be authorized to deduct any

taxes as applicable from the bidder

(k) TTD shall be authorized to deduct any

taxes as applicable from the bidder

NA 0 NA 0

Monthly: The following documents should be furnished by the

contractor for arranging monthly payment

Monthly: The following documents should be

furnished by the contractor for arranging

monthly payment

Monthly: The following documents should

be furnished by the contractor for

arranging monthly payment

NA 0 NA 0

(l) Documentary evidence that payment is made to personnel

through their bank accounts.

(l) Documentary evidence that payment is

made to personnel through their bank

accounts.

(l) Documentary evidence that payment

is made to personnel through their bank

accounts.

NA 0 NA 0

(m) ESI payment challans of the preceding month where TTD

has reimbursed the employer contribution of ESI.

(m) ESI payment challans of the preceding

month where TTD has reimbursed the

employer contribution of ESI.

(m) ESI payment challans of the

preceding month where TTD has

reimbursed the employer contribution o

NA 0 NA 0

(n) EPF payment challans of the preceding month where TTD

has reimbursed the employer contribution.

(n) EPF payment challans of the preceding

month where TTD has reimbursed the

employer contribution.

(n) EPF payment challans of the

preceding month where TTD has

reimbursed the employer contribution.

NA 0 NA 0

(o) GST payment challans/invoice of the month / Quarterly as

the case may be since the rate quoted should be inclusive of all

taxes applicable.

(o) GST payment challans/invoice of the

month / Quarterly as the case may be since

the rate quoted should be inclusive of all

taxes applicable.

(o) GST payment challans/invoice of the

month / Quarterly as the case may be

since the rate quoted s

NA 0 NA 0

0 Note :  Note :  Note :  NA 0 NA 0

0 (1) The rates quoted shall be inclusive of all other taxes and

exclusive of GST.

(1) The rates quoted shall be inclusive of all

other taxes and  exclusive of GST.

(1) The rates quoted shall be inclusive of

all other taxes and  exclusive of GST.

NA 0 NA 0
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0 (2) The GST will be reimbursed/paid as per actuals on

production of proof subject to the applicable GST conditions in

the tender document   

(2) The GST will be reimbursed/paid as per

actuals on production of proof subject to the

applicable GST conditions in the tender

document   

(2) The GST will be reimbursed/paid as

per actuals on production of proof subject

to the applicable 

NA 0 NA 0

0 (3) Statutory deductions will be made as per norms, if

applicable any modalities imposed on GST by the Government

from time to time, the same will be implemented subject to the

applicable GST conditions in the tender document  

(3) Statutory deductions will be made as per

norms, if applicable any modalities imposed

on GST by the Government from time to time,

the same will be implemented subject to the

applicable GST condit

. NA 0 NA 0

Total
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